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DEFINITIONS 

Term Definition 

Affiliate 
 

 

Means, in respect of any Person, parent companies at any tier, subsidiary 
companies at any tier, entities under common ownership, joint venture 
members and partners, and other Persons financially liable or responsible for 
such Person. 

Agent Any person or entity contracted by the District Department of Transportation 
(DDOT) to act on behalf of the DDOT and operate in every manner the 
Districts Integrated Premium Transit (IPT) and components of the IPT. 

Anacostia/Southwest Waterfront 
Line 

A streetcar line comprised of four Streetcar Segments located in the 
southwest of the District as described in Part A, 2.2.1. 

Authorized Representative The contact identified to act for a Responding Team pursuant to Part B, 
Volume 1, Section 2.1. 

Bus Components The acquisition and/or lease, operation and maintenance of buses together 
with related facilities and services satisfying the bus requirements for the IPT, 
as described in Part A, Section 2.2.2, Section 2.3.1.3 and Section 2.3.2.3. 

DBOM Contract An agreement for the design, build, operation and maintenance of Phase 1 of 
the IPT as described in Part A, Section 2.3.1. 

DBOM Opportunity Phase 1 of the IPT to be completed and provided by the Developer under the 
initial DBOM Contract as described in Part A, Section 2.3.1. 

DC Circulator A local transit facility passenger bus service which provides a network of 
fixed-route bus services solely within the District branded “DC Circulator”. 

DC Circulator Transit 
Development Plan 

The DC Circulator Transit Development Plan, completed by DDOT in April 
2011, which outlines the projected service needs for the DC Circulator for the 
next 10 years. 

DC Streetcar A local fixed guideway transit network offering rail passenger service, within 
the District, operated by, or on behalf of, the District government. 

D/B Payments Milestone payments made to Developer as compensation for the Developer’s 
work to design and build Phase 1 upon the achievement of certain 
construction milestones. 

DDOT The District Department of Transportation or its agents, acting through the 
DDOT Project Director and, when specified, the Contracting Officer. 

Developer The party appointed as developer under the DBOM Contract and under the 
PDA to implement the Project. 

District The District of Columbia. 

IPT Program The design, build, operation and maintenance of the IPT as set forth in Part A, 
Section 2.2. 

IPT System or IPT An integrated transit system comprised of any or all of the DC Streetcar 
system, bus service operated or managed by, or on behalf of, the District 
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Term Definition 

government consistent with the Washington Metropolitan Area Transit 
Regulation Compact (D.C. Official Code §§ 9-1103.01, 9-1103.02, and 9-
1107.01), and facilities appurtenant to the DC Streetcar system and such bus 
service, including buildings, other structures, and parking areas, as such 
system is described in Part A, Section 2.2. 

Journeyman  Someone who has completed an apprenticeship and is fully educated in a 
trade or craft, but not yet a master. 

Key Personnel Persons performing the roles set forth in Part B, Volume 1, Section 2.6(b). 

Lead D/B Contractor  The lead design-build contractor, whether a single entity or a joint venture, 
primarily responsible for the construction of the Project, which may be the 
same entity as the Lead Engineering Firm or Lead O&M Firm. 

Lead Engineering Firm  The design professional, whether a single entity or a joint venture, primarily 
responsible for the design and engineering of the Project, which may be the 
same entity as the Lead D/B Contractor or Lead O&M Firm. 

Lead O&M Firm The operations and maintenance provider, whether a single entity or a joint 
venture, primarily responsible for the maintenance and operation of the 
Project, which may be the same entity as the Lead D/B Contractor or Lead 
Engineering Firm. 

Major Team Members The following team members: (i) the Lead Engineering Firm, (ii) the Lead D/B 
Contractor, and (iii) the Lead O&M Firm. 

National Capital Service Area The area within the District which includes the principal federal monuments, 
the White House, the Capitol Building, the United States Supreme Court 
Building, and the federal executive, legislative and judicial office buildings 
located adjacent to the National Mall and the Capitol Building, as described in 
Section 739(a) and (f) of the DC Home Rule Act. 

Non-Regional Buses A local transit facility passenger bus service, currently managed by WMATA 
on behalf of DDOT, which provides a network of fixed-route bus service solely 
within the District, separate and apart from DC Circulator. 

North-South Line A streetcar line comprised of three Streetcar Segments located on a north-
south axis in the District as described in Part A 2.2.1. 

Off-wire Streetcar operations powered without use of an overhead catenary. 

One City Line A seven mile, east-west streetcar line comprised of three Streetcar Segments 
located on an east-west axis in the District as described in Part A, Section 
2.2.1. 

O&M Payments Periodic scheduled payments to Developer as compensation for Developer’s 
work operating and maintaining Phase 1. 

Organizational Conflict of 
Interest 

As described in Part A, Section 6.3. 

Other Identified Team Member Any other team member that is not a Major Team Member and that the 
Responding Team wishes to identify in its SOQ pursuant to Part B, Volume 1, 
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Term Definition 

Section 2.2. 

Other Identified Personnel Any other personnel playing a material role in a Responding Team that are 
not Key Personnel and that the Responding Team wishes to identify in its 
SOQ pursuant to Part B, Volume 1, Section 2.6.  

PDA (or Pre-Development 
Agreement) 

An agreement for architectural and engineering activities and other incidental 
professional services for Phase 2 and, if applicable, additional future phases 
of development of the IPT, as described in Part A, Section 2.3.2.1. 

Person Any individual, corporation, partnership, joint venture, limited liability 
partnership, limited liability company, trust, joint stock company, 
unincorporated association or other entity or governmental authority. 

Phase 1 The first stage of the IPT as described in Part A, Section 2.3.1. 

Phase 2 The second stage of the IPT as described in Part A, Section 2.3.2  and to be 
further identified and developed pursuant to the PDA. 

Pre-Development Opportunity As described in Part A, Section 2.3.2.   

Preferred Responding Team A Responding Team selected by DDOT to finalize a DBOM Contract (and any 
PDA) for award and execution. 

Priority System 22-mile streetcar network that will build upon two Streetcar Segments 
currently under construction and be placed into revenue service as described 
in Part A, Section 2.2.1. 

Priority System Streetcar 
Segment 

A Streetcar Segment that forms part of the Priority System. 

Project The design, build, operation and maintenance of Phase 1 under the DBOM 
Contract and the pre-development work for Phase 2 to be carried out under 
the PDA 

Proposal A detailed proposal submitted by a Short-listed Responding Team in response 
to the RFP. 

Regional Routes Buses that are on major arterials that cross jurisdictional boundaries. 

Request for Qualifications or 
RFQ 

This request for qualifications, including all schedules and exhibits hereto and 
all documents, whether attached or incorporated by reference, utilized by 
DDOT for soliciting interested parties to apply for selection as a Short-listed 
Responding Team.   

Responding Team A team submitting an SOQ that includes the Lead D/B Contractor, Lead 
Engineering Firm  and Lead O&M Firm. 

Responding Team Affiliate Has the meaning described in Part B, Volume 1, Section 4.2. 

RFQ Procurement Contact Means the Person specified in Part A, Section 3.6 or such other person as 
may be selected by DDOT from time to time and notified on the Website. 

Streetcar Segments A division, portion, or section of the IPT, as specified in Part A, Section 2.2.1. 

Short-listed Responding Team Each Responding Team selected by DDOT to respond to the RFP. 
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Term Definition 

SOQ Due Date The due date for SOQ submission as specified in Part A, Section 3.4.  

Statement of Qualifications or 
SOQ 

A qualification statement issued in response to this RFQ. 

Transit Project Any proposed or existing undertaking that facilitates public transportation 
utilizing local or regional multi-occupancy-vehicle passenger service. 

Transportation Project  Any proposed or existing undertaking that facilitates any mode of 
transportation. 

Viewshed or Vistas Area of land, water, or other environmental element that is visible to the 
human eye from a fixed vantage point. 

Website DDOT’s website at www.ocp.dc.gov. 

Washington Metropolitan Area 
Transit Authority 

The regional transit authority, created by interstate compact between the 
District, State of Maryland and Commonwealth of Virginia for Metrorail, 
Metrobus and MetroAccess services in the national capital area. 

  

http://www.ocp.dc.gov/
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ACRONYMS AND ABBREVIATIONS 

Acronym Meaning 

AILS Anacostia Initial Line Segment 

CBE Certified Business Enterprise 

CFO Chief Financial Officer  

CMAQ Congestion Mitigation and Air Quality Improvement 

D/B Design-Build 

DBE Disadvantaged Business Enterprises 

DBFOM Design-Build-Finance-Operate-Maintain 

DBOM Design-Build-Operate-Maintain 

DC District of Columbia 

DCEPA District of Columbia Environmental Policy Act  

DDOT District of Columbia Department of Transportation 

EA Environmental Assessment  

EEO Equal Employment Opportunity 

FHWA Federal Highway Administration 

FTA Federal Transit Administration 

GAAP Generally Accepted Accounting Principles 

IFRS International Financial Reporting Standards 

IPT Integrated Premium Transit 

JBAB Joint Base Anacostia Bolling 

MWUCP Metropolitan Washington Uniform Certification Program 

NEPA National Environmental Policy Act  

O&M Operations and Maintenance 

PDA Pre-Development Agreement 

PPRA Procurement Practices Reform Act 

RFP Request for Proposals 

RFQ Request for Qualifications 

ROW Right of Way 

SOQ Statements of Qualifications 

TSP Training Services Provisions  

USDOT United States Department of Transportation 

WMATA Washington Metropolitan Area Transit Authority 
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PART A BACKGROUND AND INSTRUCTIONS 

1 EXECUTIVE SUMMARY 

The Integrated Premium Transit system (IPT) is an integrated transit system for the District of Columbia that 
includes the Streetcar Segments and Bus Components described below in Part A, Section 2.2.  The District 
Department of Transportation (DDOT) is issuing this Request for Qualifications (RFQ) to identify entities 
capable of delivering the Design, Build, Operation and Maintenance of the IPT in its entirety in various stages 
as outlined in this RFQ. 

2 DESCRIPTION OF OPPORTUNITY 

2.1 The Opportunity 

DDOT is pleased to present this RFQ to entities interested in submitting Statements of Qualification (SOQs) to 
design, build, operate and maintain transit facilities and related equipment and services for an integrated 
premium transit system as further described below.  DDOT has concluded that accessing private-sector 
innovation through a DBOM Contract and a Pre-Development Agreement (PDA) is a way to ensure cost-
effective and expedited delivery of the IPT in the best interest of the District. 

In choosing to deliver the IPT through a DBOM, DDOT seeks to achieve the following goals: 

 Quality – delivery of safe, high quality, fully operational and integrated transportation system that 
provides a high quality, sustainable, customer experience for DDOT’s patrons; 

 Affordability – development of an IPT within DDOT’s financial capability, that delivers realization of 
efficiencies and savings and containment of design, build, operations and maintenance costs; 

 Competitive Environment – delivery of best value and best in class transportation through an open 
competitive selection process; 

 Schedule – delivery of projects within or ahead of the DDOT’s IPT Program schedule; and 

 Innovation – delivery of innovation including alternative design and delivery concepts. DDOT is 
interested in such concepts in an effort to ensure maximum efficiency and value as well as integration 
of transit modes. 

The IPT is being proposed to address transportation needs within the District and to support economic 
development.  After final completion, the IPT will: 

 Link neighborhoods with a modern, convenient and attractive transportation alternative; 

 Provide quality service to attract and drive both increased and new transit ridership; 

 Offer a broader range of transit options for District residents and tourists visiting the District; 

 Reduce short inner-city auto trips, parking demand, traffic congestion, and air pollution; and 

 Facilitate and encourage economic development and affordable housing options along streetcar 
corridors. 

As part of the IPT Program, new transit facilities and services will be added and existing facilities and services 
will be modified to meet existing and forecasted ridership demands and economic growth within the District.  

The IPT is expected to be developed in a number of “Phases” with each Phase being comprised of “Streetcar 
Segments” and “Bus Components”, as described below.  The specific limits of the IPT will be further specified in 
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the Request for Proposals (RFP) which will be issued to Short-listed Responding Teams.  However, for 
purposes of this RFQ, the IPT should be considered to encompass, at a minimum, the Streetcar Segments of 
the Priority System and the Bus Components described in Part A, Section 2.2. 

Based upon responses to the RFP, DDOT intends to select a single Short-listed Responding Team as 
Developer that is capable of: 

 Designing, building, operating, and maintaining Phase 1 of the IPT. The selected Developer will 
develop, design, build, operate, and maintain Phase 1, which is ready for immediate development, 
through a DBOM Contract.  For purposes of clarity, the DBOM contracting opportunity is described in 
more detail below in Section 2.3.1; and 

 Serving as an Agent of DDOT, in advancing future phases of development of the IPT.  The Developer 
will perform pre-development work for Phase 2, including advancing the remaining Streetcar Segments 
of the Priority System and any remaining Bus Components, under a PDA.  The Developer may also be 
asked to perform pre-development work for future phases of the IPT.  For purposes of clarity, the PDA 
contracting opportunity is described in more detail below in Section 2.3.2.   

Under this approach, the procurement provides an opportunity for a successful Responding Team to both 
immediately develop and operate a significant portion of the IPT and to assist DDOT in advancing the rest of 
the IPT by participating in the PDA activities. 

Key characteristics of the opportunity include: 

 Strong public and local-government support.  The IPT improvements will provide needed capacity to 
address significant transportation needs, provide significant travel time savings, and generate 
significant economic benefits for the region.  There is a clear recognition of the need for the IPT and 
strong support among local governments and elected officials for rapid implementation.  

 Funding.  The District has identified and allocated local funding for Phase 1 of the IPT (i.e. the work to 
be carried out under the DBOM Contract) and for the pre-development efforts for the remainder of the 
IPT.   

 DDOT is advancing the planning and environmental reviews associated with the IPT.  DDOT has 
completed substantial planning and environmental review efforts and has funded and scheduled 
additional efforts.  See Part A, Section 2.6 for additional details on the status of planning/environmental 
efforts. 

2.2 Integrated Premium Transit System Description 

The IPT includes the Streetcar Segments and Bus Components needed for connectivity, mobility, and safety 
within the District.  The IPT incorporates DC Streetcar and Bus Components along with related operations and 
facilities which presently are managed and operated separately through multiple partnerships.  The IPT and the 
IPT Program will include the following: 

 Design, construction, operation and maintenance of at least 22 miles of dual/single track 
streetcar fixed guideway, related electrical equipment and other related infrastructure (and 
potentially up to 15 additional miles of fixed track for a total of approximately 37 miles in future 
phases as envisioned in the “DC’s Transit Future System Plan, Final Report” dated April 2010, 
as set forth at http://dc.gov/DC/DDOT/About+DDOT/Publications/DC+Transit+Future); 

 Provision, operation and maintenance of a sufficient number of streetcars for the DC Streetcar 
system.  DDOT currently projects approximately 62 vehicles for the Priority System providing 

http://dc.gov/DC/DDOT/About+DDOT/Publications/DC+Transit+Future
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124 hours of operation per week with planned 10-minute headways.  The projections includes 
the existing railcar fleet of 6 vehicles;  

 The initial DC Streetcar operation in certain areas will be required to operate Off-wire to 
preserve historic and culturally significant Viewsheds and Vistas within the area known as the 
National Capital Service Area.  DDOT anticipates Off-wire running distances of two to three 
miles may be necessary to appropriately preserve these Viewsheds and Vistas (see Exhibit 1 
for an indication of those areas where Off-wire operations are anticipated to be required).  
Longer term, the District envisions and intends to transition to a completely Off-wire solution; 

 Design, construction, equipment, operation, and maintenance of necessary maintenance and 
storage facilities for DC Streetcar.  The Developer may utilize the existing facilities, including 
the car barn and training center at Spingarn, the South Capitol Street car barn and 
commissioning facility and the related lead track connections and access roads; 

 Provision and operation of sufficient buses to deliver the “Bus Components” of the IPT (as 
described below); and 

 Design, construction, equipment, operation and maintenance of necessary bus maintenance 
and storage facilities.  

2.2.1 Streetcar Segments 

The Streetcar Segments of the IPT include the 22-mile Priority System identified by DDOT.  The Priority 
System forms part of the District’s longer term vision for a 37-mile streetcar network as articulated in the “DC’s 
Transit Future System Plan, Final Report” dated April 2010 (Responding Teams should refer to 
http://dc.gov/DC/DDOT/About+DDOT/Publications/DC+Transit+Future for further information).  This 22-mile 
Priority System will expand upon two Streetcar Segments (H/Benning and AILS, see below) currently under 
construction and which will be operated and maintained under the DBOM Contract.  While many of the 

elements of the 22‐mile Priority System closely match the 37-mile vision, some alterations to routes may 
ultimately be included in the IPT.   

The 22-mile Priority System comprises the Streetcar Segments illustrated in Figure 2.1.  The descriptions 
below are intended to be general in nature.  Some alignment details may change during the ongoing planning 
and environmental review process.   

1.  One City Line:  An approximately seven-mile East-West line that will provide much needed connection 
between the east and west areas of the District and comprised of the following Streetcar Segments: 
a.  Segment 1A (Union Station to Georgetown): An extension west from Union Station to Georgetown 

along H Street and K Street NW; 
b.  Segment 1B (H/Benning): The initial H/Benning line currently under construction including a car 

barn/yard and maintenance facility; and 
c.  Segment 1C (Benning Extension): An extension east along Benning Road to the Minnesota 

Avenue and Benning Road Metro Stations. 
2.  Anacostia/Southwest Waterfront Line:  A line linking the southwest of the District (M Street SE/SW to 

Anacostia) including the following Streetcar Segments: 
a. Segment 2A (Anacostia SE/SW Corridor - M Street SE/SW Extension): An extension across the 

11th Street local bridge west along M Street SE/SW and Maine Avenue SW, with a spur to 
Buzzard’s Point; 

b.  Segment 2B (Historic Anacostia): A connection through historic Anacostia, from the Anacostia 
Metro Station to the 11th Street bridge;  

http://dc.gov/DC/DDOT/About+DDOT/Publications/DC+Transit+Future


District Department of Transportation  DCKA-2014-Q-0022 

District of Columbia Page A - 4 PART A 
Request for Qualifications  Background and Instructions 
  January 31, 2014 

c.  Segment 2C (Anacostia Initial Line Segment (AILS)): The Anacostia Initial Line Segment under 
construction, from Anacostia Metro Station to the South Capitol Street car barn including the 
testing, commissioning and maintenance facilities; and 

d. Segment 2D (Joint Base Anacostia Bolling (JBAB) Extension): A connection from AILS to Joint 
Base Anacostia Bolling. 

3.  North-South Line:  A line extending from the southwest waterfront on Buzzard Point north along 7th 
Street, 14th Street, and Georgia Avenue to the Takoma Metro Station. 

For additional general Project related reference materials, interested Persons should refer to 
www.dcstreetcar.com/projects. 

 

 
 

  

http://www.dcstreetcar.com/projects
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Figure 2.1 22-Mile Priority System 
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The corridors that comprise the IPT were chosen due to their anticipated performance in achieving the overall 
goals outlined in DC’s Transit Future System Plan.  From an access and mobility standpoint, the chosen 
corridors provide key links between highly developed activity centers in the District and areas that currently do 
not have direct fixed guideway links to such centers.  The IPT will also provide links that complement Metrorail 
service by providing overlapping service in order to relieve current bottlenecks and provide alternate links 
between Metro corridors.  These new links will serve to enhance performance by adding capacity and providing 
a mode alternative for local trips within the District.  The Priority System will also provide links between 
developed activity centers and priority economic development areas.  By linking these economic development 
areas to current trip demand generating areas of the District, the Priority System will enhance these economic 
development areas by making them more attractive locations to live, work and play.  Finally, by introducing 
streetcar technology to corridors which are currently heavily subscribed with other transportation modes, the 
Priority System is anticipated to shift users onto a potentially cleaner and more sustainable transit alternative. 

Revenue service on the 22-mile Priority System is expected to be provided during the following hours: 

 Monday through Thursday, 6:00 AM to 12:00 AM (midnight); 

 Friday, 6:00 AM to 2:00 AM;  

 Saturday, 8:00 AM to 2:00 AM; and  

 Sundays and holidays, 8:00 AM to 10:00 PM. 

DDOT anticipates service will be provided with 10-minute headways. 

2.2.2 Bus Components 

The IPT is expected to include two “Bus Components”:  DC Circulator services and other Non-Regional Bus 
services within the District currently operated by the Washington Metropolitan Area Transit Authority (WMATA).  
The ultimate aim of the IPT Program is to combine and coordinate these Bus Components with the DC 
Streetcar system and other elements of the IPT, resulting in an integrated premium transit system within DC. 

2.2.2.1 DC Circulator Bus Component 

The scope of the Bus Components of the IPT Program includes performing on-going bus operations and 
maintenance associated with the DC Circulator system for the five current routes and the planned route on the 
National Mall, which is expected to become operational prior to selection of the Preferred Responding Team, 
(as set forth in the DC Circulator Transit Development Plan, defined below).  The six routes and service levels 
for the five existing routes are illustrated in Figure 2.2 and Table 2.1, respectively.  The planned National Mall 
route is expected to attract approximately 3 million riders annually.  Additionally, the scope will include 
accommodation of future planned growth, as identified in the DC Circulator Transit Development Plan that 
DDOT completed in April 2011 (the DC Circulator Transit Development Plan), which will be described in more 
detail in the RFP documentation.  The IPT Program will include measures for fleet augmentation, vehicle 
replacement and other capital purchases as required. 

The DC Circulator bus system commenced service in 2005, and has grown from an initial two routes to a more 
extensive network of five routes as shown in Figure 2.2.  The DC Circulator is known for its brand, including: 

 Distinctive, comfortable buses; 

 High-frequency service (10-minute headways during all hours of operation); 

 Easy to understand routes; and 

 Simple, affordable fare structure. 

In 2011, DC Circulator provided more than 5.77 million trips and over 180,000 annual revenue hours of service; 
with a fleet of 49 buses.  DC Circulator is the fourth largest bus system in the region in terms of ridership.  This 
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success has led to increased demand for additional DC Circulator service, which the DC Circulator Transit 
Development Plan considers in outlining the projected service needs for the next 10 years.  DDOT recognizes 
that there may be some overlap in service between DC Circulator and DC Streetcar along certain of the 
planned corridors.  DDOT anticipates an in-depth ridership study will be performed as part of the PDA activities 
before implementing any potential service changes to DC Circulator operations due to the introduction of DC 
Streetcar.  The DC Circulator Transit Development Plan anticipates an additional 102 peak vehicles and 
557,163 annual revenue hours of service in its FY 2012 – FY 2020 service expansion plan.  The current route 
network is shown in Figure 2.2.  For further information, refer to www.dccirculator.com. 

 

Table 2.1 DC Circulator Bus Routes 

 

 

 

  

DC Circulator Service

Route Service Days

Annual 

Revenue Hours Daily Riders

Georgetown - Union Station W,Sa,Su 73,086                6,068            

Woodley Pk - Adams Morgan - McPherson Sq. Metro W,Sa,Su 37,123                4,591            

Union Station - Navy Yard W (W,Sa summers) 24,270                1,639            

Dupont Cir - Georgetown - Rosslyn W,Sa,Su 25,687                2,418            

Potomac Ave Metro to Skyland via Barracks Row W (W,Sa summers) 23,058                1,377            

TOTAL DC CIRCULATOR 183,224              16,092         

April 2012-Mar 2013

http://www.dccirculator.com/
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Figure 2.2 DC Circulator Bus Routes 
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2.2.2.2  Non-Regional Bus Component 

The scope of the IPT Program is expected to include performing on-going bus operations and maintenance 
associated with the services currently operated as the WMATA Non-Regional Bus network noted in Table 2.2. 

WMATA’s bus services are categorized as “regional routes” (i.e., generally those on major arterials that cross 
jurisdictional boundaries) and “non-regional routes” (i.e., those contained within the District and not subsidized 
by other jurisdictions).  The non-regional routes provide a local circulation function, as compared to regional 
trips.  The 20 WMATA routes classified as non-regional routes, provide approximately 400,000 hours of service 
(refer to:  http://www.wmata.com/about_metro/docs/2012_Budget_Book_20110921.pdf).  The IPT Program is 
expected to include non-regional routes only. 

Table 2.2 Non-Regional Bus Routes 

DC 
ROUTES LINE NAME Service Days Projected 

Annual Platform 
Hours 

FY 2012 
Weekday 
Ridership 

B8,9 FORT LINCOLN SHUTTLE W (Sat, Hol) 6,225 539 

D2 GLOVER PARK‐DUPONT CIRCLE W,Sa,Su 18,173 1,832 

D4 IVY CITY‐FRANKLIN SQUARE W,Sa,Su 18,284 1,150 

D8 HOSPITAL CENTER W,Sa,Su 39,955 4,406 

E6 CHEVY CHASE W (Sat, Hol) 5,804 450 

H6 BROOKLAND‐FORT LINCOLN LOOP W,Sa,Su 19,278 1,363 

H8,9 PARK RD‐BROOKLAND W,Sa,Su 31,439 3,712 

K2 TAKOMA‐FORT TOTTEN W (Sat, Hol) 4,048 347 

M2 FAIRFAX VILLAGE‐NAYLOR ROAD W (Sat, Hol) 1,842 124 

M4 NEBRASKA AVE W (Sat, Hol) 10,278 1,045 

M6 FAIRFAX VILLAGE W,Sa,Su 14,462 1,681 

M8,9 CONGRESS HEIGHTS SHUTTLE W (Sat, Hol) 7,752 863 

P6 ANACOSTIA‐ECKINGTON W,Sa,Su 42,814 2,672 

U4 SHERIFF RD‐RIVER TERRACE W,Sa,Su 11,945 1,169 

U5,6 MAYFAIR‐MARSHALL HEIGHTS W,Sa,Su 28,557 3,323 

U8 
CAPITOL HEIGHTS‐BENNING 
HEIGHTS W,Sa,Su 34,873 5,144 

W2,3 
UNITED MEDICAL CENTER‐
ANACOSTIA W,Sa,Su 37,136 2,529 

W6,8 GARFIELD‐ANACOSTIA LOOP W,Sa,Su 29,089 2,170 

X8 MARYLAND AVE W,Sa,Su 8,670 1,157 

SCHOOL VARIOUS W 6,419  

TOTAL DC NON‐REGIONAL   377,043 35,676 
Source: FY2013 Approved Budget 

 

*Adjustments to projected service hours of that fiscal year. 

Additional information is available at www.wmata.com. 

http://www.wmata.com/about_metro/docs/2012_Budget_Book_20110921.pdf
http://www.wmata.com/
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2.3 Approach to Proposed Contracting Opportunity 

DDOT intends, through this procurement, to enter into a DBOM Contract that includes the “DBOM Opportunity” 
(see Part A, Section 2.3.1 below) as well as a Pre-Development Agreement (PDA) that includes pre-
development activities in preparation for Phase 2 and, potentially, additional future phases of the IPT, (the “Pre-
Development Opportunity”, see Part A, Section 2.3.2  below), under which the Developer will participate as an 
Agent of DDOT in advancing those remaining Streetcar Segments and Bus Components.   

DDOT is adopting a multi-phase approach for the IPT because the Streetcar Segments and Bus Components 
have different schedules for receipt of planning and environmental clearances and, consequently will be ready 
for development at different times.  DDOT intends to work with the Developer under the PDA, concurrently with 
the implementation of Phase 1, to define and optimize the scope of Phase 2 as the planning and environmental 
aspects of Phase 2 of the IPT progress.  For purposes of clarity, these contracting opportunities are described 
separately below. 

2.3.1 The DBOM Opportunity (Phase 1) 

The DBOM Contract will be an agreement between DDOT and the Developer obliging the Developer to design, 
build, operate, and maintain certain Streetcar Segments and Bus Components and granting the Developer the 
exclusive right and obligation to operate and maintain the Phase 1 assets for a fixed period.  The term of the 
DBOM Contract will be further described in the RFP, but the DBOM Contract is expected to be a long-term 
agreement of up to 30 years, subject to certain termination options.  The DBOM Contract will, among other 
things, specify standards relating to the design, construction, operation, maintenance and safety of the Phase 1 
assets that the Developer will be required to meet.   

2.3.1.1 Overall Program 

DDOT anticipates that the improvements and services to be completed and rendered by the Developer under 
the DBOM Contract with respect to Phase 1 will include: 

2.3.1.2 Phase 1 Streetcar Segments 

 Design and build of the following Streetcar Segments: 
o One City Line – Segment 1A (Georgetown to Union Station) 
o One City Line – Segment 1C (Benning Extension) 
o Anacostia Line – Segment 2A Anacostia SE/SW Corridor - M Street SE/SW Extension) 

 Operation and maintenance of the following Streetcar Segments (currently being constructed by 
DDOT) beginning shortly after execution of the DBOM Contract: 

o One City Line – Segment 1B (H/Benning) 
o Anacostia Line – Segment 2B (Historic Anacostia) 
o Anacostia Line – Segment 2C (AILS) 

 Operation and maintenance of the following Streetcar Segments when they are placed into revenue 
service: 

o One City Line – Segment 1A (Georgetown to Union Station) 
o One City Line – Segment 1C (Benning Extension) 
o Anacostia Line – Segment 2A (Anacostia SE/SW Corridor - M Street SE/SW Extension) 

 Operation and maintenance of six streetcar vehicles owned by the District; 

 Procurement of any additional streetcar vehicles required to operate the above streetcar services; 

 Operation and maintenance of existing 2-car barn and training center including the lead track 
connections, and access roads;  
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 Design, construction, equipping, operation and maintenance of streetcar maintenance and storage 
facilities required for the operations, storage and maintenance of the streetcar vehicles and related 
transportation services; and 

 All operation and maintenance services for the above. 

2.3.1.3 Phase 1 Bus Components 

 Procurement of (via acquisition and/or lease), operation and maintenance of DC Circulator buses, 
including any additional bus vehicles required to operate the DC Circulator bus system;  

 Design, construction, operation and maintenance of any bus maintenance and storage facilities 
required for the operations, storage and maintenance of the DC Circulator bus vehicles and related 
transportation services; and 

 Accommodation of future planned growth as identified in the DC Circulator Transit Development Plan, 
including fleet augmentation, vehicle replacement and other capital purchases as required. 
 

2.3.2 The Pre-Development Opportunity 

2.3.2.1 Overall Program 

DDOT anticipates entering into a PDA (concurrent with the associated DBOM Contract) providing for pre-
development activities in connection with the works listed at Sections 2.3.2.2 and 2.3.2.3 below (Phase 2) and 
potentially future phases.  Under the PDA, the Developer will become a strategic development partner with 
DDOT, assisting DDOT to analyze, identify, plan and advance relevant Streetcar Segments and Bus 
Components so they are ready for development.   

DDOT currently anticipates the Developer’s initial scope of work for pre-development activities would include, 
but not be limited to, preparing a master development plan, master financial plan, project management plan and 
quality management plan.   

2.3.2.2 Phase 2 Streetcar Segments 

 Design and build of the following Streetcar Segments: 
o Anacostia Line – Segment 2D (JBAB) 
o North-South Line – Segment 3 

 Operation and maintenance of the following Streetcar Segments when they are placed into revenue 
service: 

o Anacostia Line – Segment 2D (JBAB) 
o North-South Line – Segment 3 

 Procurement of any streetcar vehicles required to operate the above Streetcar Segments; 

 Design, construction, operation and maintenance of all streetcar maintenance and storage facilities 
required for the operations, storage and maintenance of the streetcar vehicles and related 
transportation services; and  

 All operations and maintenance services for the above. 

2.3.2.3 Phase 2 Bus Components 

 Analysis and, if applicable, implementation of the potential conversion Non-Regional Bus service to a 
single brand DC Circulator service, including bus fleet, fare collection, route identifications, bus stops, 
etc.; 

 Operation and maintenance of the Non-Regional Bus Component described in Part A, Section 2.2.2.2; 
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 Design, construction, operation and maintenance of all facilities required for the operations, storage 
and maintenance of the bus vehicles and related transportation services; and 

 All operations and maintenance services for the above. 

2.4 Streetcar Vehicles 

DDOT intends that the acquisition of light rail vehicles and their required long-term maintenance and 
refurbishment will be the Developer’s responsibility.  To ensure best value for the District, one of the goals for 
this procurement is to promote appropriate competition among vehicle suppliers.  While the DDOT recognizes 
that there may be benefits in permitting exclusivity arrangements between Responding Teams and vehicle 
suppliers during the RFP phase, allowing vehicle suppliers to be exclusive to a Responding Team at the RFQ 
stage may reduce competition to the detriment of the District.  Therefore, DDOT will not permit exclusivity 
arrangements between a vehicle supplier and a Responding Team for the provision of vehicles at the RFQ 
stage and qualifications of any proposed vehicle suppliers will not be taken into account in the SOQ evaluation 
process.  This approach will maximize competition among the limited number of vehicle suppliers until after the 
Responding Teams are shortlisted. 

Short-listed Responding Teams will be required to identify, and submit to DDOT for approval, at least one entity 
that will be primarily responsible for the supply of light rail vehicles, including any ancillary equipment and any 
light rail vehicle replacements or additions, for the Project as part of such Short-listed Responding Team.  
Additional information relating to the process for approval, evaluation and scope of work of the vehicle supplier 
will be set forth in the RFP.  

DDOT recognizes that some vehicle suppliers also perform functions other than providing vehicles, such as 
system integration, operations, and/or maintenance activities.  Therefore, at the RFQ phase, a vehicle supplier 
is permitted to be identified and participate as a member of a Responding Team for functions other than 
providing vehicles. 

2.5 Project Planning and Environmental Status 

DDOT is performing transit planning and environmental reviews under the District of Columbia Environmental 
Policy Act (DCEPA) and/or the National Environmental Policy Act (NEPA), as applicable, for each Priority 
System Streetcar Segment, in conjunction with the preliminary design efforts.  In general, a planning, feasibility 
or alternatives analysis study is followed by an environmental assessment (EA) in accordance with DCEPA 
and/or NEPA as appropriate.  (See Figure 2.1 for illustration map of line location).  The current status for the 
Priority System Streetcar Segments is summarized in Table 2.3:  
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Table 2.3 Streetcar Environmental Status 

Line/Segment Current Status Next Action In Progress 

One City Line - Georgetown Waterfront to Benning Road 

Segment 1A:  Union Station-Georgetown 
Alternatives Analysis 
Complete 

Environmental 
Assessment (EA) 

Winter 2013/2014 

Segment 1B:  H/Benning (under 
construction) 

DC EISF Complete* -  
Testing and Commissioning 

Revenue Service Spring 2014 

Segment 1C:  Benning Extension Planning Study Complete EA Winter 2013/2014 

M Street SE/SW to Anacostia 

Segment 2A:  M Street SE/SW  
Extension 

Planning Study Complete EA Winter 2013/2014 

Segment 2B:  Anacostia Extension EA in progress Preliminary Engineering TBD 

Segment 2C:  AIL (under construction) 
DC EISF in progress –  
Testing and Commissioning 

Revenue Service Fall 2014 

Segment 2D:  JBAB Extension Design Completed Construction TBD 

North-South Line (Buzzard Point to Takoma/Silver Spring) 

Segment 3 Planning Study EA  TBD 

*District of Columbia Environmental Impact Screening Form  
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2.6 Funding Sources 

DDOT is preparing the financial plan for Phase 1, based upon a Design-Build-Operate and Maintain delivery 
structure, which will include D/B Payments in respect of the works and periodic scheduled payments for 
operation and maintenance. 

In the FY2013 to FY2018 Capital Improvement Plan, the District approved $196 million for the IPT Program.  
The FY2014 to FY2019 Capital Improvement Plan presented by the Mayor in April 2013 increased the District’s 
capital funding for the IPT Program by an additional $204 million, to a total of $400 million.  Additionally, the 
Mayor's FY2014 Budget, passed by Council in June, establishes a "Pay-as-you-go Capital Account", which will 
be funded with 25% of the District's incremental local funds revenues in excess of the base year (FY2016).  
The funds in the Pay-as-you-go Capital Account have been legislatively dedicated to DC Streetcar until the 
construction of the DC Streetcar system is complete.  Note that District contributions are subject to 
appropriation in accordance with the District’s annual budgeting and appropriations process. 

In addition, DDOT has identified the following potential funding sources for the IPT Program: 

 Ongoing District appropriations for operation and maintenance expenses; 

 Certain Federal program funds such as FHWA, CMAQ, National Park Service, FTA Urbanized Area 
and State of Good Repair formula funds; and 

 IPT generated revenues, including streetcar and bus farebox, advertising and ancillary revenues. 

2.7 Real Estate and “Right-of-Way” (ROW) Acquisition (if necessary) 

2.7.1 Linear Public Space (ROW) 

DDOT anticipates most of the Streetcar Segments of the IPT will operate in the public space under the 
jurisdiction of DDOT, but the IPT may require the acquisition of new right-of-way (ROW).  DDOT intends to 
retain responsibility for any ROW acquisition it determines is necessary for completion of the IPT.  Further 
details will be set forth in the RFP. 

2.7.2 Land for Facilities 

DDOT may assist the Developer in siting any necessary bus or streetcar maintenance and storage facilities or 
other facilities, potentially including the use of the District’s eminent domain powers.  Further details shall be 
provided in the RFP. 

2.8 DDOT Technical Requirements, Utility Investigation and Relocation, Railroad 
Coordination and Fare Collection System 

2.8.1 Technical Requirements 

Project-specific technical requirements will be provided in the final RFP.  A draft RFP will be issued to Short-
listed Responding Teams for industry review and input. 

The RFP may permit Responding Teams to propose, for DDOT consideration, alternative technical concepts, 
exceptions, and deviations from certain of these standards.  The alternative technical concept process, 
including any constraints or parameters on potential submissions, shall be set forth in the RFP.  All requests for 
deviations shall follow the requirements set forth in the RFP.   

2.8.2 Utility Investigation and Relocation 

DDOT expects the Developer to be responsible for performing or causing necessary utility 
relocations/adjustments to be performed in accordance with a relocation/adjustment plan and for the costs 
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associated with utility relocations/adjustments, except to the extent the utilities are legally responsible for such 
costs. 

2.8.3 Fare Collection System and Integration 

Design and installation of the fare collection system for the Streetcar Segments and the Bus Components of the 
IPT will be included in the Developer’s scope of work.  The Developer will be required to coordinate system 
design and fare collection operations to be interoperable with WMATA and the existing DC Circulator system. 

It is anticipated that the fare system will be a 100% electronic system. The RFP will establish the fare collection 
system requirements, including fare policy, fare rate regulations and methodology, interoperability requirements 
and business rules. 

2.8.4 Other Due Diligence Activities 

DDOT is currently assessing what, if any, additional site and due diligence information will be provided during 
the RFP process.   

2.9 Additional DBOM Contract Requirements 

2.9.1 Federal Requirements 

Responding Teams are advised that the RFP will be drafted based on the assumption that the IPT and the IPT 
Program will remain eligible for federal-aid funds.  Accordingly, the procurement documents and DBOM 
Contract will conform to requirements of applicable federal law and USDOT regulations, including, without 
limitation, Buy America requirements, Title VI of the Civil Rights Act of 1964, as amended, regarding Equal 
Employment Opportunity (EEO) and Title 49 Code of Federal Regulations Part 26, as amended, regarding 
Disadvantaged Business Enterprises (DBEs).  DDOT reserves the right to modify the procurement process 
described herein to address any concerns, conditions, or requirements of USDOT.  Responding Teams shall be 
notified of any such modifications as provided in Part A, Section 3.6.   

2.9.2 DBE Requirements 

DDOT must ensure that Disadvantaged Business Enterprises (DBEs) as defined in 49 CFR § 26, as amended, 
have the maximum opportunity to participate in federally-funded design/construction projects.  The DBE 
participation goal for this procurement is identified as 25%.  Responding Teams are encouraged to actively and 
aggressively take all necessary and reasonable steps to ensure that DBEs have every opportunity to compete 
for and perform services on this Project.  It is each Responding Team’s responsibility to seek out DBEs as 
potential subcontractors and to select those portions of the work or material needs consistent with available 
DBE subcontractors and suppliers so as to facilitate DBE participation.  Any exclusivity agreement between a 
Responding Team and a DBE is prohibited. 

Should you require assistance to seek-out DBEs please contact: 

Endrea Frazier 
DBE Compliance 
DC Streetcar 
100 M Street, SE, Suite 305 
Washington, DC 20003 
E-mail: endrea.frazier@legiondesign.com 
Phone: (202) 365-8686 

In the event a Short-listed Responding Team has determined that it is unable to meet the DBE goals set for this 
procurement, that Short-listed Responding Team shall provide complete information and documentation 
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regarding its “good faith efforts” towards achieving the DBE goal (49 CFR §26.53(b.2)).  Additional details 
regarding what constitutes “good faith efforts” and what documentation shall be provided to demonstrate “good 
faith efforts” will be included in the RFP. 

If a firm is not DBE certified, the firm must become certified with the Metropolitan Washington Uniform 
Certification Program (MWUCP) prior to the Proposal submission date to be set forth in the RFP.  Any firm that 
is currently certified in its home state as a DBE and wishes to apply for certification as a DBE with the MWUCP 
should contact the DDOT Office of Civil Rights. 

If a firm is not currently certified as a DBE, the firm must complete a Uniform Certification Application and 
provide all supporting documents.  These documents can be retrieved at the following website; 
http://ddot.dc.gov/node/540802. 

For additional information contact: 

Linda A. Fennell, MPP, CAAP 
District Department of Transportation 
Business Opportunity and Workforce Development Center 
2311 Martin Luther King, Jr. Avenue, SE 
Washington, DC 20020 
Phone: (202) 645-8620 

2.9.3 Training Services Provision 

In accordance with 23 CFR, Appendix B to Subpart A, Part 230, as amended, and as part of the Developer’s 
equal employment opportunity affirmative action program, DDOT requires that Training Services Provisions 
(TSP)/Employee Training Requirements shall be provided as follows: 

 The Developer shall provide on-the-job training aimed at developing full Journeymen in the type of 
trade or job classification involved. 

 The Developer will enter into an approved Apprenticeship Program as defined and overseen by 
the District of Columbia Department of Employment Services. Details may found at 
http://does.dc.gov/ 

 The number of trainees to be trained under the TSP is anticipated to be 100.  The final number of 
trainees will be determined by the DDOT Office of Civil Rights and indicated in the RFP.  

 In the event the Developer subcontracts a portion of the DBOM work, it shall determine how many, if 
any, of the trainees are to be trained by the subcontractor, provided however, that the Developer shall 
retain the primary responsibility for meeting the training requirements of the TSP.  The Developer shall 
also ensure that the TSP is made applicable to such subcontractor. 

 When feasible, twenty-five percent (25%) of apprentices or trainees in each occupation shall be in their 
first year of apprenticeship of training. 

 Training and upgrading of minorities and women toward Journeyman status is a primary objective of 
the TSP.  Accordingly, the Developer shall make every effort to enroll minority and women trainees to 
the extent that such persons are available within a reasonable area of recruitment. 

 Responding Teams are encouraged to actively and aggressively take all necessary and reasonable 
steps to ensure the TSP goal is met or exceeded for this Project. 

http://ddot.dc.gov/node/540802
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 In the event a Short-listed Responding Team has determined that it is unable to meet the 
trainee/apprenticeship goal set for this Project, that Short-listed Responding Team shall provide 
complete information and documentation regarding its “good faith efforts” towards achieving the 
trainee/apprenticeship goal.  Additional details regarding what constitutes “good faith efforts” and what 
documentation shall be provided to demonstrate “good faith efforts” will be included in the RFP.  
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3 DESCRIPTION OF PROCUREMENT PROCESS 

3.1 Statutory Authority 

DDOT is issuing this RFQ in accordance with the provisions of the Procurement Practices Reform Act of 2010 
(the PPRA found at http://ocp.dc.gov/publication/procurement-practices-reform-act-2010, the District of 
Columbia Municipal Regulations found at http://ocp.dc.gov/external-link/27-dcmr  and other applicable 
provisions of law.  DDOT is the agency of the District exercising governmental functions for this Project. 

3.2 Overall Process 

The procurement involves a two-stage process: This RFQ followed by an RFP.   

DDOT will evaluate, in accordance with criteria outlined herein, the SOQs it receives in response to this RFQ 
and expects to short-list up to four (4) qualified Responding Teams for the opportunity to receive and respond 
to the RFP.  

If only one responsive SOQ is received, DDOT may either (a) proceed with the procurement and request a 
Proposal from the sole Short-listed Responding Team or (b) terminate this procurement.  

Following the selection of the Short-listed Responding Teams, DDOT anticipates releasing a draft RFP for 
industry review (by Short-listed Responding Teams).  Following receipt of written comments, DDOT may 
schedule one-on-one or group meetings to discuss issues and comments identified by the Short-listed 
Responding Teams.  Specific details concerning the industry review process will be made available to the 
Short-listed Responding Teams following the announcement of the Short-List. 

The industry review process will include disclosure of materials and communications with DDOT that are 
confidential and Short-listed Responding Teams will be required to execute a confidentiality agreement, the 
form of which will be provided following short-listing. 

After consideration of industry input, DDOT intends to issue a final RFP to the Short-listed Responding Teams.   

Following receipt and evaluation of Proposals, DDOT may, in its discretion, select a Preferred Responding 
Team, based on the evaluation criteria set forth in the RFP, to finalize a DBOM Contract and a PDA for award 
and execution.  The DDOT reserves the right to carry out further short listing of Responding Teams following 
the issuance of the RFP and to issue, in its sole discretion, a request for “best and final offers” from such further 
Short-listed Responding Teams.   

3.3 Payment for Work Product 

Subject to the limitations of the PPRA and any other applicable law, DDOT expects to offer to pay a stipend of 
up to $1,000,000 to each unsuccessful Short-listed Responding Team that submits a Proposal in response to 
the RFP that complies with the requirements of the RFP, which amount is in no way intended to compensate 
such unsuccessful Short-listed Responding Team for the total cost of preparing a detailed Proposal.  Payment 
shall be provided in return for the transfer and assignment to DDOT of certain rights to intellectual property, 
ideas, techniques, concepts, and approaches included in the unsuccessful Short-listed Responding Team’s 
Proposal.  Additionally, short-listed Responding Teams may be entitled to a portion of the stipend in the event 
of Project cancellation prior to the execution of the DBOM Contract and the PDA.  As with the stipend for 
unsuccessful bidders, payment shall be provided in return for the transfer and assignment to DDOT of certain 
rights to intellectual property, ideas, techniques, concepts, and approaches included in any Responding Team’s 
work product. 

http://ocp.dc.gov/publication/procurement-practices-reform-act-2010
http://ocp.dc.gov/external-link/27-dcmr
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Specific provisions regarding the amount and payment of the stipulated amount shall be included in the RFP.   

No payment shall be made in connection with this RFQ.   

 

3.4 Procurement Schedule 

DDOT anticipates carrying out the procurement of Phase 1 in accordance with the following schedule: 

Table 3.1 RFQ Schedule 

EVENT DATE 

IPT Request for Qualifications (RFQ) issued January 31, 2014 

Pre-SOQ Workshop  February 18, 2014 
1:30 p.m. 

Deadline for questions and requests for clarification relating 
to the RFQ  

February 28, 2014 
2:00 p.m. (local time) 

Deadline for issuance of last RFQ addendum March 17, 2014 

SOQ Due Date March 31, 2014 
2:00 p.m. (local time) 

Anticipated announcement of Short-Listed Responding 
Teams 

May 6, 2014 

Issue Draft RFP for Industry Review May 6, 2014 

The schedule is subject to modification at the sole discretion of DDOT 

3.5 Pre-SOQ Workshop 

DDOT intends to hold a pre-SOQ workshop in Washington, DC at 1:30 p.m. on February 18, 2014 at Old 
Council Chambers, 441 4th Street NW, First Floor, Washington, DC 20001.  DDOT will provide notification of 
the workshop date, time and location on www.ocp.dc.gov and www.dcstreetcar.com. Attendance at this 
workshop is not mandatory and interested parties shall remain eligible to submit an SOQ if they do not attend 
the workshop.  Those planning on attending the workshop are encouraged to make arrangements as soon as 
possible to ensure travel and accommodation availability.  All costs incurred by a Responding Team in 
attending any such workshop shall be solely for the account of such Responding Team and will not be 
reimbursed by DDOT.  To accommodate interested parties unable to attend the pre-SOQ workshop in person, 
DDOT intends, but shall not be obligated, to record the pre-SOQ workshop and make it accessible via webcast.  
Responding Teams who do not attend or view the pre-SOQ workshop shall be deemed to have waived any and 
all right of protest they may have on the basis of not having received information provided in the pre-SOQ 
workshop. 

3.6 Designated Project Representative; Questions and Requests for Clarification; 
Addenda  

In order to facilitate receipt, processing, and response, Responding Teams must submit all questions and 
requests for clarification in writing to the RFQ Procurement Contact as follows: 

 

 

http://www.ocp.xxx/
http://www.dcstreetcar.com/
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District of Columbia Department of Transportation 

Name: William (Pete) Teague 
 DDOT Resource Allocation & Contract Officer 
 
Address:  Office of Contracting 

DDOT/ Office of Contracting and Procurement 
7th Floor 
55 M Street, SE 
Washington, DC 20003 

 
Email:  ddot-ipt@dcstreetcar.com 
 

Responding Teams are responsible for ensuring that any written communications clearly indicate on the first 
page or in the subject line, as applicable, that the material relates to the Project. 

No telephone or oral requests will be considered.  Contact with District employees other than the above 
mentioned RFQ Procurement Contact will disqualify Responding Teams from further consideration.  Questions 
may be submitted only by the Responding Team’s Authorized Representative, and must include the requestor’s 
name, address, telephone and facsimile numbers together with the name of the Responding Team he/she 
represents. 

Questions and comments, including requests for clarification or interpretation, shall: (i) be sequentially 
numbered; (ii) specifically reference the relevant RFQ section and page number, unless such request is of 
general application (in which case the request for clarification shall so note); and (iii) not disclose the 
Responding Team’s identity in the body of the question.  

DDOT will provide responses to Responding Teams’ clarification requests and comments within a reasonable 
time following receipt, subject to the cut-off date for submission of questions set forth in Part A, Section 3.4 
above.  DDOT intends to post responses to all questions and requests for clarifications on the following 
websites: www.ocp.dc.gov (the Website) and www.dcstreetcar.com.  

DDOT may also create and answer questions independent of the Responding Teams.  DDOT contemplates 
issuing multiple sets of responses at different times during the RFQ process.   

Unless otherwise stated by DDOT, the last date for submitting questions and comments on this RFQ shall be 
the date specified in Part A, Section 3.4.   

DDOT reserves the right to revise this RFQ by issuing addenda to this RFQ at any time before the SOQ Due 
Date and will post any addenda at the following Websites: www.ocp.dc.gov AND www.dcstreetcar.com.  In 
issuing an addendum shortly before the SOQ Due Date, DDOT shall consider and determine, in its sole 
discretion, whether an extension of the SOQ Due Date is warranted. 

Responding Teams should monitor the Websites for information concerning this procurement and will be 
required to acknowledge in their transmittal letter (Form A) that they had access to all relevant materials posted 
thereon.   

  

http://www.ocp.dc.gov/
http://www.dcstreetcar.com/
http://www.ocp.dc.gov/
http://www.dcstreetcar.com/
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4 SOQ CONTENT AND SUBMITTAL REQUIREMENTS 

4.1 General  

The RFQ stage of the procurement process is intended to enable Responding Teams to demonstrate their 
qualifications to implement the Project.  Responding Teams should include information which demonstrates the 
experience and qualifications required by this RFQ.  

SOQs submitted in response to this RFQ shall provide enough information about the requested items so as to 
allow DDOT to evaluate, competitively rank and score the Responding Teams based on the criteria set forth 
herein.  However, Responding Teams are not required to submit Project-specific design or engineering 
recommendations as part of the SOQ.  

DDOT reserves the right to conduct an independent review of any information included in the SOQ by 
contacting project references, contacting independent parties, using public information, or other means.  DDOT 
also reserves the right to request additional information or seek clarification from a Responding Team to aid in 
the evaluation of that Responding Team’s SOQ. 

SOQs shall be submitted exclusively in the English language inclusive of English (non-metric) units of measure, 
and cost terms in United States of America dollar denominations rounded to the nearest dollar. 

4.2 Format  

Each Responding Team shall submit one digital copy (CD/DVD or USB flash drive) plus one (1) original and 
eight (8) copies (for a total of 9 hard copies) of its SOQ each in two (each SOQ consists of two volumes) loose-
leaf three ring binders (being one binder for each volume set forth in Part B), which shall be contained in sealed 
containers.  The original must be clearly marked “Original” on its face and spine.  Each copy must be numbered 
1 through 8 on its spine.  The Responding Team’s name and the volume number must also be clearly marked 
on the spine.  In addition to the hard copy volumes, each Responding Team must submit a CD containing an 
electronic copy of the SOQ in pdf (searchable) format. 

Submittals must be prepared on 8-1/2” x 11” sized white paper.  Volume 1 (as described in Part B) shall have 
all pages sequentially numbered and shall not exceed 60 pages (exclusive of Form A (including any letters 
required to be appended to Form A), the Table of Contents, the Confidential Contents Index, the Executive 
Summary and Appendix A (as described in Part B, Volume 1, Section 3)).  Double-sided printing is encouraged.  
Each printed side shall be considered one page.  The font size in Volume 1 shall be no smaller than twelve-
point, provided the font in tables in Volume 1 (including Form D-1, Form D-2 and Form E) may be ten-point 
provided that the tables are legible.  Volume 2 (as described in Part B) does not have page number formatting, 
page limitation or type font size requirements.  11” x 17” pages are allowed for Form D-1 and Form E, 
schematics, organizational charts, other drawings or schedules, but not for narrative text.  Printed lines may be 
single-spaced.   

Standard corporate brochures, awards, licenses and marketing materials should not be included in a SOQ, 
although Responding Teams should note that proof of license in good standing will be required, during the RFP 
stage, as a condition to award for licensed professionals proposed by the Responding Team to work on the 
Project (where the roles proposed for such individuals require licensing). 

4.3 Contents and Organization  

Responding Teams must organize their SOQ in the order set forth in Part B.  If a Responding Team elects to 
include material in addition to the information specifically requested, the Responding Team shall append that 
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material to the end of the most appropriate defined section of the outline.  Additional material is subject to the 
page limitation.  Each volume may be subdivided as needed. 

4.4 SOQ Submittal Requirements 

All packages constituting the SOQ shall be individually labeled as follows: 

DCKA-2013-Q-0022 
Statement of Qualification to the 

Request for Qualifications 
for the DC Integrated Premium Transit System 

through a Comprehensive Development Agreement and 
Pre-Development Agreement 

SOQs shall be delivered, during normal business hours, by hand or express mail courier to the DDOT RFQ 
Procurement Contact identified in Part A, Section 3.6. 

DDOT will not accept facsimile or e-mail submission of SOQs. 

Acknowledgment of receipt of SOQs will be evidenced by the issuance of a receipt by the RFQ Procurement 
Contact or his designee. 

SOQs must be submitted by 2:00 p.m. Eastern Time on the SOQ Due Date specified in Part A, Section 3.4. 

There will be zero (0) tolerance or consideration policy for delivery or acceptance after the date and 
time specified in Part A, Section 3.4. SOQs delivered to any location other than that specified in 4.4, 
regardless of the timeliness of delivery will not be considered.  
 Any SOQ received after that date and time will not be accepted and will be rejected and returned unopened to 
the Responding Team.   
Responding Teams are solely responsible for assuring that DDOT receives their SOQs by the specified delivery 
date and time at the address listed above and DDOT shall not be responsible for any delays in delivery 
including, without limitation, those caused by weather, difficulties experienced by couriers or delivery services, 
misrouting of packages by courier or delivery services, improper, incorrect or incomplete addressing of 
deliveries and other occurrences.   
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5 EVALUATION PROCESS AND CRITERIA 

DDOT will appoint an evaluation panel of subject experts to evaluate and score the SOQs. 

Upon receipt of the SOQs, DDOT will first make a determination as to whether each SOQ is responsive and 
responsible as further described in Part A, Sections 5.1 and 5.2.  DDOT may exclude from consideration any 
SOQ that is deemed as non-responsive and or responsible to this RFQ.  DDOT will then assess how well the 
evaluation criteria were met and score each Responding Team’s SOQ accordingly.  At any time during this 
process, DDOT may make a determination that a SOQ is non-responsive or non responsible.   

DDOT may, at any time, request additional information, or clarification from any Responding Team or may 
request that any Responding Team verify or certify certain aspects of its SOQ.  The scope, length, and topics to 
be addressed in any such request shall be prescribed by, and be subject to the discretion of, DDOT.  DDOT 
reserves the right to conduct interviews with any or all of the Responding Teams during the SOQ evaluation 
process prior to establishment of the final short-list.  At the conclusion of this process, Responding Teams may 
be required to submit written confirmation of any new information and clarifications provided during an 
interview.  Based on the responses to such clarifications, DDOT may in its sole discretion proceed with the 
procurement. 

DDOT may contact firm and personnel references supplied by the Responding Team as well as other potential 
references not listed. 

Evaluations and rankings of SOQs are subject to the sole discretion of DDOT and its staff, with assistance from 
such professional and other advisors as DDOT may designate.  DDOT will make the final determination of the 
Short-listed Responding Teams as it deems, in its sole discretion, appropriate and in the best interests of the 
IPT and the District. 

Following the evaluation process, DDOT intends to advance up to four (4) Responding Teams who are deemed 
to best meet the pre-qualification requirements of this RFQ to the RFP stage and request proposals in response 
thereto. 

All Responding Teams submitting SOQs will be notified of the results of the shortlist selection process. 

5.1 Responsiveness 

Each SOQ will be reviewed for its responsiveness.  For the purposes of this Part A, Section 5, a responsive 
SOQ will (a) conform to the RFQ instructions regarding organization and format save for minor nonconformities, 
irregularities and apparent clerical mistakes which are unrelated to the substantive content of the SOQ, (b) 
contain the information, commitments and disclosures required by this RFQ, (c) contain complete executed 
originals of all forms and letters required by this RFQ and (d) satisfy the pass/fail criteria in Part A, section 5.2.  
Responding Teams should refer to Part B, Volume 1 and Volume 2 which summarize all the required forms and 
submittals.  However, Responding Teams should note that many of the items listed in the RFQ require 
additional or supporting information for which no forms have been provided and that Part C is not 
comprehensive.  Those SOQs not responsive to this RFQ may be excluded from further consideration and the 
Responding Team will be notified.  DDOT may also exclude from consideration any Responding Team whose 
SOQ contains a material misrepresentation. 
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5.2 Pass/Fail Review 

As part of the evaluation of each SOQ for responsiveness, DDOT will evaluate each SOQ for its compliance 
with the following pass/fail criteria.  A Responding Team must obtain a “pass” on all pass/fail items in order for 
its SOQ to be evaluated qualitatively under Part A, Section 5.3. 

 Neither the Responding Team nor any other entity that has submitted Form C as required by this RFQ has 
been disqualified, removed, debarred or suspended from performing or bidding on work for the federal 
government or any state or local government where such disqualification, removal, debarment or 
suspension has resulted in the Responding Team or other entity being currently disqualified, removed, 
debarred or suspended from performing or bidding on DDOT contracts or is currently disqualified, removed, 
debarred or suspended from performing or bidding on work for three or more other States.   

 The Lead D/B Contractor and Lead O&M Firm have demonstrated their ability to meet minimum 
performance security requirements for the Project specified in Part B, Volume 2 at Section 1.5. 

 The Design Manager shall be a qualified professional engineer registered in the District or be eligible for 
registration in the District, and if not registered in the District, provide evidence that a registration 
application has been submitted within 90 days after selection as a member of a Short-listed Responding 
Team. 

 The Lead Design Engineer shall be a qualified professional engineer registered in the District or be eligible 
for registration in the District, and if not registered in the District, provide evidence that a registration 
application has been submitted within 90 days after selection as a member of a Short-listed Responding 
Team. 

 The Design Quality Manager shall be a qualified professional engineer registered in the District or be 
eligible for registration in the District, and if not registered in the District, provide evidence that a registration 
application has been submitted within 90 days after selection as a member of a Short-listed Responding 
Team. 

5.3 Qualifications Evaluation Criteria and Weighting 

Each responsive SOQ will be evaluated and scored according to the criteria set forth below.  Major evaluation 
headings will be assigned the maximum number of points shown in the table below. 

Major Evaluation Headings and Available Points 

Evaluation Criteria Max Points 

5.3.1 Team Member Background and Experience 50 Points 

5.3.2 Key Personnel Background and Experience 40 Points 

5.3.3 Financial Standing 10 Points 

 

DDOT will evaluate and score the Responding Team’s technical experience and capability and the Responding 
Team’s financing capability, as submitted in their SOQs, in accordance with the criteria noted in Sections 5.3.1-
5.3.4. 
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5.3.1 Team Member Background and Experience (Total – 50 Points Maximum) 

The structure of the Responding Team and the background/experience of the Responding Team and Major 
Team Members with designing, constructing, operating, and maintaining comparable projects, will be evaluated 
and scored according to the extent to which the Responding Team demonstrates the following: 

Relevant Areas 
of Experience Scored Evaluation Criteria 

Maximum 
Possible Score 

a)   Lead D/B 
Contractor 
 

• Experience completing Transit Projects in the United States 
with a construction value greater than $100 million in the last 
ten (10) years. 

• Experience working collectively as part of a joint venture, 
particularly with other members of the Responding Team. 

• Experience constructing projects of similar scope and 
complexity. 

• Completed or substantially completed work performed by 
alternative delivery methods, notably D/B, DBOM and DBFOM 
contracting. 

• Experience in constructing “start up” rail/ transit projects 
establishing new services to areas previously without rail/ 
transit service. 

• Experience managing construction with significant external 
constraints, including major roadway crossings, rail/transit 
crossings, streetscape improvements, and non-fully 
designated rail segments that share commercial roadways 
with other vehicles. 

• Experience in the coordination of construction in a highly 
regulated urban environment with stakeholders such as 
DDOT, other local and national regulatory agencies, and 
operators of major roadways/facilities. 

• 10 Points  

b)   Lead 
Engineering 
Firm 

• Experience completing the final design of Transit Projects with 
a construction value of $100 million or more that have reached 
completion or substantial completion within the last ten (10) 
years. 

• Experience working collectively as part of a joint venture, 
particularly with other members of the Responding Team. 

• Experience in the design of projects of similar scope and 
complexity. 

• Experience providing design for alternative delivery methods, 
notably D/B, DBOM and DBFOM contracting. 

• Experience in designing “start up” rail/ transit projects 
establishing new services to areas previously without rail/ 
transit service. 

• Experience providing design for projects with significant 
external constraints, including major roadway crossings, 
rail/transit crossings, streetscape improvements, and non-fully 
designated rail segments that share commercial roadways 

• 10 Points 
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Relevant Areas 
of Experience Scored Evaluation Criteria 

Maximum 
Possible Score 

with other vehicles. 
• Experience in design coordination in a highly regulated urban 

environment with stakeholders such as DDOT, other local and 
national regulatory agencies, and operators of major 
roadways/facilities. 

c)  Lead O&M 
Firm 

• Experience of operating and maintenance responsibility (post-
completion) for at least one rail Transit Project and one bus 
project for which the responsibility has been held for three (3) 
years or longer. 

• Experience working collectively as part of a joint venture, 
particularly with other members of the Responding Team.  
Responses demonstrating experience of providing input and 
guidance into the design process for DBOM projects will score 
higher. 

• Experience providing operating & maintenance services for 
alternative delivery methods, notably DBOM and DBFOM 
contracting. 

• Rail transit “start-up” experience defined as leading the 
operations and maintenance efforts of a new system, including 
testing, commissioning and certification. 

• Experience managing complex operations and maintenance 
interfaces with owner-retained functions. 

• Experience managing operations and maintenance interfaces 
with adjacent or overlapping roadways/facilities. 

• Experience collectively managing and integrating bus and 
rail/streetcar operations. 

• Experience operating and maintaining a rail system and 
vehicle fleet requiring the integration of vehicles from more 
than one manufacturer. 

• Experience operating and maintaining a rail system and 
vehicle fleet including rail vehicles capable of Off-wire revenue 
service operations. 

• Experience operating and maintaining a bus system and 
vehicle fleet requiring the integration of vehicles from more 
than one manufacturer. 

• 10 Points 

d)  DBE 
Workforce 
Development 

• Experience with DBE rules and local workforce requirements 
on major transportation infrastructure projects in excess of 
$100,000,000. 

• Experience with organizing workforce training programs. 

• 4 Points 

e)  Rolling 
Stock 
Procurement 
Experience 

• Experience procuring, leasing, manufacturing or otherwise 
supplying streetcar or light rail vehicles within the last ten (10) 
years for at least two projects. 

• Experience procuring, leasing, manufacturing or otherwise 

• 4 Points 
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Relevant Areas 
of Experience Scored Evaluation Criteria 

Maximum 
Possible Score 

supplying bus vehicles within the last ten (10) years for at least 
two projects. 

• Experience procuring, leasing, manufacturing or otherwise 
supplying streetcar or light rail vehicles capable of off-wire 
revenue service operations for distances of one-half mile or 
more. 

f)  
Understanding 
of Project 
Goals and 
Risks 

• Understanding of the concept of a premium integrated transit 
system to preserve or enhance the quality of service and 
promote the transit service brand, while maintaining the 
District’s goals of a sustainable, multi-choice, transportation 
network. 

• Understanding of the nature and risks of the IPT Program, 
including Viewshed preservation requirements, (i.e. Off-wire 
operations), historic preservation requirements, sustainability 
requirements and workforce development issues. 

• Understanding of the risks of integrating civil, vehicles and 
operating components (both bus and streetcar) of the Project 
among team members, (as demonstrated by the team 
structure). 

• Understanding of the DBE opportunity development, local 
workforce requirements, training program goals and other 
similar guidelines. 

• 6 Points 

g)  Ability to 
Meet DDOT’s 
Goals 

• The technical capability of the Responding Team to deliver the 
IPT. 

• The safety record of the Responding Team. 
• The appropriateness and stability of the proposed corporate 

and management structure of the Responding Team. 
• A sound approach to total life cycle costing of the Project, 

including approach to the interface between design and 
construction work and operations and maintenance work for 
the Project. 

• The ability to deliver all aspects and needs of the IPT 
Program, including DBE or equivalent small business or 
diversity program goals, within schedule and budget. 

• The ability to ensure that safe and reliable operation and 
maintenance services commence on schedule. 

• 6 Points 

  



District Department of Transportation  DCKA-2014-Q-0022 

District of Columbia Page A - 28 PART A 
Request for Qualifications  Background and Instructions 
  January 31, 2014 

5.3.2 Key Personnel Background and Experience (Total – 40 Points Maximum) 

The background and experience of Key Personnel will be evaluated and scored according to the extent to 
which the Key Personnel for each member of the Responding Team demonstrate the following: 

Key Personnel  Scored Evaluation Criteria Maximum 
Possible Score 

a)   Project 
Manager 

• Length and depth of experience (including number of projects 
and years of experience) in managing (i) major transportation 
or Transit Projects and (ii) projects of similar scope and 
complexity to the Project. 

• Extent to which cited project experience demonstrates the 
ability to deliver a project of similar scope and complexity on-
time and on-budget. 

• 8 Points 

b)   
Construction 
Manager 

• Length and depth of experience (including number of projects 
and years of experience) in managing (as a contractor rather 
than an owner’s representative or program manager) the 
construction of one or more Transit Projects of similar scope 
and complexity. 

• Length and depth of experience (including number of projects 
and year of experience) in managing the construction of light 
rail projects. 

• Extent of experience in DC region or similar major 
metropolitan areas. 

• Extent to which cited project experience demonstrates the 
ability to deliver a project of similar scope and complexity on-
time and on-budget. 

• 6 Points 

c)   
Constructio
n 
Superinten
dent 

• Length and depth of experience (including number of projects 
and years of experience) managing the construction of Transit 
Projects of similar size and complexity. 

• Experience of superintendence of projects with challenges 
similar to the IPT (e.g. navigating operations of light rail that 
shares roadway with passenger traffic, coordination of rail and 
bus operations, implanting and managing rail phased rail 
projects within residential areas). 

• 2 Points 

d)   Design 
Manager 

• Length and depth of experience (including number of projects 
and years of experience) in design management of projects of 
similar size and complexity.  

• Length and depth of experience (including number of projects 
and years of experience) in managing design of light 
rail/streetcar projects. 

• Evidence of design or design management experience in DC 
or similar major metropolitan area. 

• Evidence of design or design management experience of 
projects with challenges similar to the IPT. 

• 6 Points 

e)   Lead 
Design 

• Length and depth of experience (including number of projects 
and years of experience) as a professional engineer including 

• 3 Points 
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Key Personnel  Scored Evaluation Criteria Maximum 
Possible Score 

Engineer experience as either the Engineer of Record or lead design 
engineer on Transit Projects, light rail and/or streetcar projects 
of similar size and complexity to the Project. 

• Evidence of design experience in the DC region or similar 
major metropolitan area. 

• Evidence of design experience in situations where life cycle 
performance and ease of maintenance were important 
characteristics. 

f)    
Independen
t Quality 
Manager 

• Length and depth of experience (including number of projects 
and years of experience) in the role of quality manager on 
Transit Projects, light rail and/or streetcar projects of similar 
size and complexity, responsible for the quality assurance 
reviews and oversight activities. 

• Length and depth of experience developing, implementing, 
and maintaining quality management systems. 

• Evidence of relevant education, training and certification 
exceeding minimum requirements. 

• 3 Points 

g)   Design 
Quality 
Manager 

• Length and depth of experience (including number of projects 
and years of experience) as design quality manager in the role 
of design quality manager on Transit Projects, light rail and/or 
streetcar projects of similar size and complexity, responsible 
for the design quality review and oversight activities. 

• 2 Points 

h)   Operation 
and 
Maintenanc
e Manager 

• Length and depth of experience (including number of projects 
and years of experience) in the maintenance and operation of 
transit, light rail and/or streetcar projects. 

• Extent to which cited project experience demonstrates the 
ability to meet performance requirements, including schedule 
and safety compliance.   

• 4 Points 

i)    Bus 
Operations 
Manager 

• Length and depth of experience (including number of projects 
and years of experience) in the maintenance and operation of 
bus services. 

• Extent to which cited project experience demonstrates the 
ability to meet performance requirements, including schedule, 
operation and safety compliance. 

• 2 Points 

j)    Streetcar 
Operations 
Manager 

• Length and depth of experience (including number of projects 
and years of experience) in the maintenance and operation of 
light rail and/or streetcar services. 

• Extent to which cited project experience demonstrates the 
ability to meet performance requirements, including schedule, 
operation and safety compliance. 

• 2 Points 

k)   DBE 
Workforce 
Developme
nt Manager 

• Length and depth of experience (including number of projects 
and years of experience) in the development, implementation 
and reporting of DBE and workforce development programs 
on transportation infrastructure projects. 

• 2 Points 
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5.3.3 Financial Standing (Total – 10 Points Maximum): 

Financial standing as demonstrated by the information provided in Part B, Volume 2 including, but 
not limited to, the financial statements of Responding Team, Form(s) E, and parent company letters 
of support.   

5.4 Changes in Responding Team Organization and Key Personnel 

In the event that a Short-listed Responding Team seeks to change the composition of its team or Key 
Personnel for the Project (including additions to its team) at any time during the procurement process, such 
Short-listed Responding Team shall promptly seek DDOT’s approval of the proposed change and provide 
DDOT with sufficient details so as to facilitate DDOT’s consideration thereof.  If a Short-listed Responding 
Team seeks to add one or more new Major Team Members or Key Personnel to its team, the proposed new 
member or key personnel shall provide all of the information that is required in this RFQ regarding Major Team 
Members or Key Personnel of a Responding Team. DDOT may in its sole discretion accept, reject or seek 
additional information regarding a Short-listed Responding Team’s request to make any such changes. 
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6 COMMUNICATIONS, PUBLIC INFORMATION, AND ORGANIZATIONAL 
CONFLICTS OF INTEREST 

6.1 Improper Communications and Contacts 

Responding Teams are expected to conduct themselves with professional integrity and to refrain from lobbying 
activities.   

The following rules of contact shall apply during the procurement for the Project, effective as of the date of 
issuance of this RFQ through the execution of the DBOM Contract and any PDA.  These rules are designed to 
promote a fair, competitive and unbiased procurement process.  Additional rules or modifications to these rules 
may be issued by DDOT in connection with industry review and/or in the RFP.  Contact includes face-to-face, 
telephone, facsimile, electronic-mail (e-mail), or any other written or oral communication, either directly or 
indirectly by an agent, representative, promoter, or advocate. 

The specific rules of contact are as follows: 

a. After submittal of SOQs, no Responding Team or any of its team members may communicate with 
another Responding Team or its team members with regard to the RFQ, the RFP or either team’s SOQ 
or Proposal, except that subcontractors that are shared between two or more Responding Teams may 
communicate with their respective team members so long as those Responding Teams establish 
reasonable protocols to ensure that the subcontractor will not act as a conduit of information between 
the teams; 

b. The Responding Teams shall correspond with DDOT regarding the RFQ and RFP only through 
designated representatives (which, for DDOT, initially shall be the RFQ Procurement Contact set forth 
in Part A, Section 3.6 and for the Responding Teams shall be the Authorized Representative identified 
in such Responding Team’s SOQ); 

c. Commencing with the issuance of this RFQ and continuing until the earliest of (i) award and execution 
of the DBOM Contract and the PDA, (ii) rejection of all SOQs or Proposals by DDOT or (iii) cancellation 
of the procurement, no Responding Team or agent or representative thereof or consultant or advisor 
thereto shall have any communications regarding the RFQ, RFP, the DBOM Contract, the PDA, the 
Project, the IPT or the procurement described herein with any DDOT staff, advisors, contractors or 
consultants involved with the procurement (including those referenced in Exhibit 2(a) and their 
Affiliates), except for communications expressly permitted by the RFQ or RFP or except as approved in 
advance by the Director of DDOT, in his sole discretion.  The foregoing restriction shall not, however, 
preclude or restrict communications with regard to matters unrelated to the RFQ, RFP, the DBOM 
Contract, the PDA or the procurement or limit participation in public meetings or any public or 
Responding Team workshop or meeting related to this RFQ or the RFP.  Any Responding Team 
engaging in such prohibited communications may be disqualified from participating in the procurement 
process described herein at the sole discretion of DDOT. 

d. The Responding Teams shall not contact the stakeholders identified below or the parties referenced in 
Exhibit 2(a) or 2(b) (or any of their Affiliates) regarding the Project or the IPT, including employees, 
representatives and members of the entities listed below, it being the intent of DDOT that DDOT 
provide any necessary coordination during the RFQ stage with such entities in order that, among other 
things, the procurement be implemented in a fair, competitive and transparent manner and with uniform 
information: 
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 District Department of Transportation (DDOT); 

 Other agencies of the District; 

 DDOT’s Program Management Team consultants (See Exhibit 2(a)); and 

 Utility related entities (See Exhibit 2(b)). 

Information requests concerning these entities should be sent to the RFQ Procurement Contact; 

e. Any communications determined to be prohibited or improper, at the sole discretion of DDOT, may 
result in disqualification from participation in the procurement process described herein; 

f. Any official information regarding the Project or the IPT will be disseminated from DDOT’s office on 
agency letterhead.  Any official correspondence will be in writing and signed by DDOT’s Chairman of 
the Board, a Director of DDOT or the RFQ Procurement Contact;  

g. DDOT will not be responsible for and Responding Teams may not rely on any oral or written exchange 
or any other information or exchange that occurs outside the official process specified herein; and  

h. Without limiting the generality of the foregoing, Responding Teams shall not contact any FHWA or FTA 
project or program office. 

6.2 Public Information Act and Disclosure Requirements  

Subject to the requirements of the D.C. Freedom of Information Act, D.C. Code §§ 2-531-539, which provides 
that any person has the right to request access to records, other applicable law and regulations and the terms 
of this RFQ, SOQs will not be publicly opened or evaluated.  All written correspondence, exhibits, reports, 
printed material, photographs, tapes, electronic disks, and other graphic and visual aids submitted to DDOT 
during this procurement process, including as part of the response to this RFQ, shall become the property of 
DDOT upon their receipt by DDOT and will not be returned to the submitting parties.  Except as provided by 
D.C. Code §2.534, these materials are subject to the D.C. Freedom of Information Act.  In no event shall the 
District, DDOT, or any of their agents, representatives, consultants, directors, officers or employees be liable to 
a Responding Team or Responding Team member for the disclosure of all or a portion of a SOQ submitted 
under this RFQ. 

If DDOT receives a request for public disclosure of all or any portion of an SOQ, DDOT will use reasonable 
efforts to notify the applicable Responding Team of the request and give such Responding Team an opportunity 
to assert, in writing and at its sole expense, a claimed exception under D.C. Code or other applicable law within 
the time period specified in the notice issued by DDOT and allowed under the D.C. Freedom of Information Act. 

If a Responding Team has concerns about any information which it desires to make available to DDOT but 
which it believes constitutes a trade secret, proprietary information, or other information exempted from 
disclosure, such Responding Team shall specifically and conspicuously designate that information by placing 
“CONFIDENTIAL” in the header or footer of each such page affected and noting such item in a confidential 
contents index as described in Part B, Volume 1, Section 1.3.  Blanket designations that do not identify the 
specific information shall not be acceptable and may be cause for DDOT to treat the entire SOQ as public 
information.  DDOT will not advise a submitting party as to the nature or content of documents entitled to 
protection from disclosure under the D.C. Freedom of Information Act or other applicable laws, as to the 
interpretation of such laws, or as to the definition of trade secret.  Nothing contained in this provision shall 
modify or amend requirements and obligations imposed on DDOT by the D.C. Freedom of Information Act or 
other applicable law.  Nothing in this RFQ is intended to contradict, or supersede, any applicable District or 
Federal laws and regulations and the provisions of the D.C. Freedom of Information Act and any other 
applicable laws and regulations shall control in the event of a conflict. 
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All prospective Responding Teams should obtain and thoroughly familiarize themselves with the D.C. Freedom 
of Information Act. 

Information submitted by Responding Teams may also be made available to FHWA representatives.   

In the event of any proceeding or litigation concerning the disclosure of any material submitted by the 
submitting party, DDOT will be a stakeholder retaining the material until otherwise ordered by a court or such 
other authority having jurisdiction with respect thereto, and the submitting party will be responsible for otherwise 
prosecuting or defending any action concerning the materials at its sole expense and risk; provided, however, 
that DDOT reserves the right, in its sole discretion, to intervene or participate in the litigation in such manner as 
it deems necessary or desirable.  All costs and fees (including attorneys' fees and costs) incurred by DDOT in 
connection with any litigation, proceeding, or request for disclosure shall be reimbursed and paid by the 
Responding Team objecting to disclosure.  Each Responding Team shall be responsible for all of its own costs 
in connection with any litigation, proceeding, or request for disclosure. 

6.3 Conflicts of Interest  

Responding Teams’ attention is directed to the DDOT conflict of interest policy and the organizational conflict of 
interest rules found in 23 CFR § 636, Subpart A, including 23 CFR § 636.116, which apply to this procurement.  
23 CFR § 636.103 defines an “organizational conflict of interest” as follows: 

Organizational conflict of interest means that because of other activities or relationships with 
other persons, a person is unable or potentially unable to render impartial assistance or advice 
to the owner, or the person’s objectivity in performing the contract work is or might be 
otherwise impaired, or a person has an unfair competitive advantage. 

Responding Teams shall provide information concerning organizational conflicts of interest and disclose all 
relevant facts concerning any past, present or currently planned interests which may present an organizational 
conflict of interest.  Each Responding Team shall state how its interests or those of any of its team members, 
employees, consultants, advisors, contractors or subcontractors, including the interests of any chief executives, 
directors or key personnel thereof, may result in, or could be viewed as, an organizational conflict of interest. 

Responding Teams are prohibited from receiving any advice or discussing any aspect relating to the Project, 
the IPT or the procurement of the Project or the IPT with any person or entity with an organizational conflict of 
interest including, but not limited to, those parties referenced in Exhibit 2(a) and their Affiliates. 

Such persons and entities are also prohibited from participating on a Responding Team as a Major Team 
Member (as defined in Part B, Volume 1, Section 2.2), contractor, subcontractor, advisor, consultant, or sub-
consultant. 

By submitting its SOQ, each Responding Team agrees that, if an organizational conflict of interest is thereafter 
discovered, the Responding Team must make immediate and full written disclosure to DDOT that includes a 
description of the action that the Responding Team has taken or proposes to take to avoid or mitigate such 
conflict.  If an organizational conflict of interest that the Responding Team knew, or should have known about, 
but failed to disclose is determined to exist during the procurement process, DDOT may, acting in its sole 
discretion, disqualify the Responding Team.  

Responding Teams are also advised that DDOT’s guidelines in this RFQ are intended to augment applicable 
federal and state law, including federal organizational conflict of interest laws and rules and the laws and rules 
relating to NEPA.  Such applicable law will also apply to Responding Teams and teaming and may preclude 
certain firms and their entities from participating on a Responding Team.    
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7 PROTEST PROCEDURES 

Any actual or prospective offeror or contractor, who is aggrieved in connection with the solicitation or award of a 
contract, must file with the D.C. Contract Appeals Board (the Board) a protest no later than ten (10) business 
days after the basis of protest is known or should have been known, whichever is earlier.  A protest based on 
alleged improprieties in a solicitation which are apparent at the time set for receipt of initial proposals shall be 
filed with the Board prior to the time set for receipt of initial proposals.  In procurements in which proposals are 
requested, alleged improprieties which do not exist in the initial solicitation, but which are subsequently 
incorporated into the solicitation, must be protested no later than the next closing time for receipt of proposals 
following the incorporation.  The protest shall be filed in writing, with the Contract Appeals Board, 441 4th 
Street, N.W., Suite 350N, Washington, D.C. 20001.  The aggrieved person shall also mail a copy of the protest 
to the Contracting Officer for the solicitation at the following address: 

Name:  William (Pete) Teague 

Address:  Contracting Officer  
Office of Contracting and Procurement  
7TH Floor 55 M Street, SE 
Office 754F 
Washington, D.C. 20003 

In the event a prospective offeror or contractor disregards or fails to submit a properly documented written 
protest within the designated timeframe, the prospective offeror or contractor will indemnify, defend, and hold 
DDOT, its officers, officials, employees, agents, representatives, and consultants harmless from and against all 
liabilities, expenses, and costs (including reasonable attorneys’ fees and costs) fees, and damages incurred or 
suffered as a result. 
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8 DDOT RESERVED RIGHTS 

DDOT assumes no obligations, responsibilities, or liabilities, financial or otherwise, to reimburse any of the 
costs incurred or alleged to have been incurred by those parties responding, or considering a response to this 
RFQ.  In connection with this procurement, DDOT reserves to itself all rights (which rights shall be exercisable 
by DDOT in its sole discretion) available to it under the PPRA and other applicable law, including without 
limitation, with or without cause and with or without notice, the right to: 

 Modify the procurement process in its sole discretion to address applicable law and/or the best 
interests of DDOT and the District. 

 Develop the IPT in any manner that it, in its sole discretion, deems necessary.  If DDOT is unable to 
negotiate a DBOM Contract or PDA to its satisfaction with a Preferred Responding Team, it may 
negotiate with an alternative Responding Team, terminate this procurement and pursue other 
development or solicitations relating to the IPT or exercise such other rights under the PPRA and other 
provisions of law as it deems appropriate. 

 Cancel this RFQ or the subsequent RFP in whole or in part at any time prior to the execution by DDOT 
of a DBOM Contract or PDA, without incurring any cost, obligations or liabilities, except as otherwise 
provided in Part A, Section 3.3 of the RFQ and in the RFP. 

 Issue a new request for qualifications after withdrawal of this RFQ or a subsequent RFP. 

 Not short-list any Responding Team responding to this RFQ. 

 Not issue an RFP. 

 Reject any and all submittals, responses, and SOQs received at any time. 

 Modify all dates set or projected in this RFQ. 

 Terminate evaluations of responses received at any time. 

 Suspend and terminate DBOM Contract or PDA negotiations at any time, elect not to commence 
DBOM Contract or PDA negotiations with any Responding Team and engage in negotiations with other 
than the highest ranked Responding Team. 

 Issue addenda, supplements, and modifications to this RFQ. 

 Appoint evaluation committees to review SOQs, make recommendations, and seek the assistance of 
outside technical, financial, and legal experts and consultants in SOQ evaluation. 

 Require confirmation of information furnished by a Responding Team, require additional information 
from a Responding Team concerning its SOQ, and require additional evidence of qualifications to 
perform the work described in this RFQ. 

 Seek or obtain data from any source that has the potential to improve the understanding and evaluation 
of the responses to this RFQ. 

 Add or delete Responding Team responsibilities from the information contained in this RFQ or any 
subsequent RFP. 

 Negotiate with a Responding Team without being bound by any provision in its proposal. 

 Waive minor technical deficiencies in a SOQ, accept, and review a non-conforming SOQ or permit 
clarifications or supplements to a SOQ if requested by DDOT. 

 Disqualify any Responding Team that changes its submittal without DDOT approval. 

 Disqualify any Responding Team under this RFQ, the RFP or during the period between the RFQ and 
RFP for violating any rules or requirements of the procurement set forth in this RFQ, the RFP or in any 
other communication from DDOT. 
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 Add to the short-list of Responding Teams the next ranked Responding Team that submitted an SOQ 
in order to replace a previously Short-listed Responding Team that withdraws or is disqualified from 
participation in this procurement. 

 Not issue a notice to proceed after execution of the DBOM Contract or PDA. 

 Not pursue any potential federal grant or loan opportunities on behalf of the Responding Teams. 

 Develop some or the entire IPT itself. 

 Exercise any other right reserved or afforded to DDOT under this RFQ or applicable laws and 
regulations. 

The District expressly acknowledges that it is prohibited by law from entering into contracts for 
services without following the procedures set forth in the Procurement Practices Reform Act of 2010, 
D.C. Official Code §§ 2-351.01 (2010) et seq. (as amended from time to time).  

Any and all financial obligations of the District that arise under this RFQ or any subsequent agreement 
entered into by the Parties shall be subject to the provisions of (i) the Federal Anti-Deficiency Act, 31 
U.S.C. §§1341, 1342, 1349, 1350 and 1351; (ii) the D.C. Official Code 47-105; (iii) the District of Columbia 
Anti-Deficiency Act, D.C. Official Code §§ 47-355.01 et seq.; and (iv) § 446 of the District of Columbia 
Home Rule Act, as the foregoing statutes may be amended from time to time.     

This RFQ does not commit or bind DDOT to enter into a contract or proceed with the procurement 
described herein.  DDOT assumes no obligations, responsibilities, and liabilities, fiscal or otherwise, to 
reimburse all or part of the costs incurred or alleged to have been incurred by parties considering a 
response to and/or responding to this RFQ or, except as expressly set forth in Part A, Section 3.3, any 
subsequent RFP.  All of such costs shall be borne solely by each Responding Team. 

In no event shall DDOT be bound by, or liable for, any obligations with respect to the Project until such 
time (if at all) as a DBOM Contract and PDA, in form and substance satisfactory to DDOT, have been 
executed and authorized by DDOT and, then, only to the extent set forth therein. 
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9 Disclaimer 

This RFQ has been prepared for informational purposes relating to the proposed transaction only and upon the 
express understanding that it will be used solely for the purposes set forth herein.  This RFQ is based on 
information provided by DDOT and other sources believed to be reliable.  However, such information is not 
guaranteed as to accuracy or completeness and is not to be construed as a representation or warranty of 

DDOT.  This RFQ does not purport to be all‐inclusive or to contain all the information that a Responding Team 
may desire in investigating the Project. Neither DDOT nor any consultant or advisor to DDOT (collectively, the 
Project Team) makes any express or implied representation or warranty as to the accuracy or completeness of 
the information contained herein or made available in connection with any further investigation of the Project or 
the IPT (the Information).  Each member of the Project Team expressly disclaims any and all liability which may 
be based on the Information or any errors contained therein or omissions therefrom. No other person has been 
authorized by DDOT to provide any information with respect to the proposed transaction other than the 
Information, and, if given or made, such other information must not be relied upon as having been authorized 
by DDOT.  In furnishing this RFQ, no member of the Project Team undertakes any obligation to provide any 
Responding Team with access to any additional information.  

A Developer entering into a final and binding DBOM Contract and PDA with DDOT shall be entitled to rely 
solely on any representations and warranties made to it by DDOT in any such final agreements. 

This RFQ shall not be deemed an indication of the state of affairs of DDOT or any of the existing assets that will 
form part of the Project, nor shall it constitute an indication that there has been no change in the business or 
affairs of DDOT or such assets since the date hereof.  The information and expressions of opinion contained 
herein are subject to change without notice, and neither the issuance of this RFQ nor any transaction that may 
be consummated pursuant to the RFP process shall, under any circumstances, create any implication that 
there has been no change in any of the information contained herein since the date hereof or the date as of 
which such information is given, if earlier.  
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PART B. QUALIFICATION SUBMITTAL 

Responding Teams are required to assemble their SOQ in the order prescribed and following the outline 
form contained in this Part B.   

VOLUME 1 

Volume 1 of the SOQ shall contain the following: 

1 General Information 

1.1 Form A - Transmittal Letter 

A duly authorized official of each Major Team Member of the Responding Team must execute the 
transmittal letter in blue ink.   

1.2 Table of Contents 

1.3 Confidential Contents Index 

A page executed by the Authorized Representative of the Responding Team that sets forth the specific 
items (and the section and page numbers within the SOQ at which such items are located) that the 
Responding Team deems confidential, trade secret or proprietary information, as described in Part 
A, Section 6.2.  Blanket designations that do not identify the specific information shall not be acceptable 
and may be cause for DDOT to treat the entire SOQ as public information.  Notwithstanding the foregoing, 
the list required under this Subsection 1.3 is intended to provide input to DDOT as to the confidential nature 
of a Responding Team’s SOQ, but in no event shall such list be binding on DDOT, determinative of any 
issue relating to confidentiality or a request under the DC Freedom of Information Act (as described in Part 
A, Section 6.2) or override or modify the provisions of DDOT’s responsibilities thereunder. 

1.4 Executive Summary 

An Executive Summary, not exceeding 8 pages.  The Executive Summary shall be written in a 
non-technical style and shall contain sufficient information for reviewers with both technical and 
non-technical backgrounds to become familiar with the Responding Team's SOQ and the Responding 
Team’s ability to satisfy the requirements of the Project.   
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2 Experience 

The following information relevant to the qualifications of the Responding Team should be provided: 

2.1 The Responding Team 

Identify the nature of the Responding Team and, if applicable, the legal name and the state of its 
organization.  If the name is a “doing business as”, identify underlying names.  Identify a single point of 
contact (a real person) and include the following information: name, title, address, telephone and fax 
numbers and electronic mail address for such person (the Authorized Representative). 

2.2 Major Team Members 

Identify all Major Team Members and any other team members that the Responding Team wishes to 
identify in its SOQ at this time (Other Identified Team Member).  For each Major Team Member and Other 
Identified Team Member of the Responding Team, identify the entity’s role and the entity’s legal name, 
nature and state of organization. 

2.3 Management Structure 

Describe the Responding Team’s management structure, including its teaming arrangements, allocation of 
roles and responsibilities within the Responding Team and how the Responding Team will institutionally 
operate, particularly in light of the complexity and phasing of the IPT development, construction and 
operations.  Describe how the Responding Team’s management structure will facilitate completion of all 
work required under the DBOM Contract and the PDA.  Describe the prior experience (if any) of the 
Responding Team and Major Team Members working together.  Describe how different Project 
components (including civil, operations, vehicles) will be integrated and risk and liability issues managed by 
the Responding Team. 

2.4 Organizational Charts 

Provide organizational charts which set forth the Responding Team structure, teaming arrangements, and 
reporting requirements.  At a minimum, the Responding Team shall provide the following organizational 
charts: 

a) An organizational chart that indicates the Major Team Members and demonstrates their lines of 
reporting.  In instances where the Lead D/B Contractor, Lead Engineering Firm, and Lead O&M Firm 
are joint ventures, please also indicate the shareholding or membership interests in such parties. 

b) An organizational chart that indicates those individuals assigned to positions as identified in Part B, 
Volume 1, Section 2.6, clause (b) of this RFQ.  

2.5 Relevant Experience 

Describe relevant experience held by each Major Team Member, as applicable, with: 

a) Technical Qualifications – Design.  Provide details for a maximum of four (4) projects demonstrating 
satisfaction of the criteria set forth in Part A, Section 5.3.1(b). 

b) Technical Qualifications – Construction.  Provide details for a maximum of four (4) projects 
demonstrating satisfaction of the criteria set forth in Part A, Section 5.3.1(a). 
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c) Technical Qualifications – Operations and Maintenance.  Provide details for a maximum of four (4) 
projects demonstrating satisfaction of the criteria set forth in Part A, Section 5.3.1(c). 

d) Vehicles – Provide details for a maximum of four (4) projects where rail transit vehicles were 
procured, leased, manufactured or otherwise supplied within the last ten (10) years; as set forth in 
Part A, Section 5.3.1(e). 

e) Provide details for a maximum of four (4) projects where bus vehicles were procured, leased, 
manufactured or otherwise supplied within the last ten (10) years as set forth in Part A, Section 
5.3.1(e). 

2.6 Key Personnel 

List the Responding Team’s key personnel for the Project (which must include those individuals identified in 
Part B, Volume 1, Section 2.6(b) below).  Describe the relevance of each individual’s experience to the 
Project and why that experience will provide value to DDOT should the Responding Team become the 
Developer.  

a) Key Personnel are individuals for whom a resume is to be submitted, who should be shown in the 
Organization Chart, for whom a Statement of Commitment is required in accordance with Part B, 
Volume 1, Section 2.6(c) and whose qualifications and experience will be evaluated as described in 
Part A, Section 5.  

b) Responding Teams shall identify, at a minimum, the following Key Personnel and provide a two page 
(maximum) resume (to be included within Appendix A) for each in accordance with Part B, Volume 1, 
Section 3.5:  

 Key Personnel 

Management Team  Project Manager 

 Independent Quality Manager 

 DBE/Workforce Development Manager 

Lead D/B Contractor  Construction Manager  

 Construction Superintendent 

Lead Engineering Firm  Design Manager  

 Lead Design Engineer 

 Design Quality Manager 

Lead O&M Firm  Operation and Maintenance Manager 

 Bus Operations Manager 

 Streetcar Operations Manager 

 

c) Statements of Commitment – the SOQ shall include an express, written statement committing that 
the entities and individuals designated in the SOQ as Major Team Members and each of the Key 
Personnel positions described above shall be available to serve the position so identified in 
connection with the Project.  The Statements shall be in the following form: 

“[Major Team Member name] is currently committed and is available for 
work on the Project in the position identified.  The Responding Team 
understands that requests by a Short-listed Responding Team to 
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implement a change in any Major Team Member will be subject to the 
approval of DDOT in its sole discretion and that failure to obtain DDOT 
approval may result in an SOQ or Proposal submitted by such 
Responding Team being deemed disqualified or non-responsive, as 
applicable.” 

“[Key Personnel name] is currently employed by [organization] and is 
available for work on the Project in the position identified.  The 
Responding Team understands that requests by a Short-listed 
Responding Team to implement a change in any Key Personnel will be 
subject to the approval of DDOT in its sole discretion and that failure to 
obtain DDOT approval may result in an SOQ or Proposal submitted by 
such Responding Team being deemed disqualified or non-responsive, as 
applicable.” 

d) Three references for each of the Key Personnel identified above must be supplied and included 
within Appendix A in accordance with Part B, Volume 1, Section 3.5. 

Responding Teams are requested to verify that contact information is correct, and are advised that if the 
contact information provided is not current, DDOT may elect to exclude the experience represented in 
determining the Key Personnel’s qualifications. 

3 Appendix A 

The following information shall be submitted as Appendix A to Volume 1: 

3.1 Form B – Information Regarding Major Team Members 

Provide a complete Form B for each Major Team Member and parent company entity which has provided a 
letter of support (if any), in accordance with the Form B instructions.  If a Major Team Member or parent 
company guarantor identified in Form B is a joint venture, consortium, partnership or limited liability 
company, provide one copy of Form B for each member of the joint venture, consortium member, partner or 
limited liability company member (as applicable).   

3.2 Form C - Certification 

Provide a complete Form C for each Person required to provide a Form B in accordance with Part B, 
Volume 1, Section 3.1 above.   

3.3 Teaming Agreements 

3.3.1 The Responding Team 

If the Responding Team set forth in Part B, Volume 1, Section 2.1 above, is a consortium, partnership or 
any other form of a joint venture, provide an executed teaming agreement.  If the entities making up the 
Responding Team have not executed a teaming agreement, provide a summary of the key terms of the 
anticipated agreement, including the roles of the various parties.  In particular, the teaming agreement or 
key terms shall explicitly identify the Responding Team’s approach to managing the risk of integrating the 
various components of the IPT Program and the proposed approach to resolving any issues of liability for 
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non-performance during various stages of the IPT Program (i.e. design, construction, testing/ 
commissioning, ongoing operations, and maintenance).  The teaming agreement or key terms should 
clearly identify how the proposed team structure or agreement protects DDOT from liability from integration 
risk. 

3.3.2 Major Team Members 

If any of the Lead D/B Contractor, Lead Engineering Firm or Lead O&M Firm set forth in Part B, Volume 1, 
Section 2.6(b) above, is a consortium, partnership or any other form of joint venture, an executed teaming 
agreement or, alternatively, if an executed agreement does not exist, Appendix A should contain a 
summary of the key terms of the anticipated teaming agreement, including percentages of ownership and 
roles of the various parties. 

3.4 Form D-1 – Project References 

With respect to each project identified pursuant to Part B, Volume 1, Section 2.5 above, provide in Form D-
1 in a Microsoft Excel spreadsheet format the project name and contract number, owner’s name, address, 
contact name and current email address, phone and fax numbers, dates of work performed (if applicable), 
project description, project construction value, annual operations and maintenance value if the entity’s role 
involved operations and maintenance, description of work and percentage actually performed by such 
member entity, and project outcome or current status (including identification and a description of an 
increase in the original contract amount by 5% or more of the original contract amount and any time 
extensions for completion or other deadlines/milestones and the reasons for such increases and/or time 
extensions).  Responding Teams are advised that during the evaluation process, greater importance will be 
given to completed projects that are in revenue operation. 

For design firms, the information provided for projects/contracts listed that were traditional 
consultant/engineering services contracts (as opposed to, for example, DBOM contracts) shall be limited 
only to the consultant/engineering services contract, rather than any ensuing construction or operations and 
maintenance contract where such entity had limited or no involvement.    

For construction firms, the information provided for projects/contracts listed using the traditional Design-Bid-
Build delivery method shall be limited only to the construction contract, rather than any design or operations 
and maintenance contract where such entity had limited or no involvement. 

Where possible, DDOT would like references to address projects involving key personnel who will be 
assigned to this Project.  As applicable, identify those projects on which the members of the team have 
successfully collaborated with each other to reach a successful outcome. 

3.5 Key Personnel Resumes and Form D-2 – Information Regarding Key Personnel 

Provide separate resumes for all Key Personnel (as identified pursuant to Section 2.6 above) and Other 
Personnel.  Resumes shall be limited to 2 pages per person (exclusive of licenses and/or license 
applications) and only one individual shall be designated to fill each position.  If an individual fills more than 
one position, only one resume is required. 

Resumes should include the following information for each project listed. 

 Name of the project, the public owner’s contact information (project manager name, phone 
number, e-mail address), and project number (if any) and dates of work performed on the project.  
If the owner’s project manager is no longer employed by the owner, provide an alternative contact 
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at the owner/agency that played a leadership role for the owner during and is familiar with the 
project.  DDOT may elect to use the information provided as an additional reference check. 

 Description of the work or services provided and role on the project.  If more than one role was 
played, identify the dates and duration of each role. 

 Relevant licensing and registration (copies of licenses and / or application for licenses where 
applicable must be attached). 

Three references for each of the Key Personnel identified above must be supplied.  References shall be 
provided in Form D-2 (MS Excel or similar) and include all information required to contact individual 
references. 

4 Appendix B - Legal Qualifications 

The following information regarding legal issues affecting the Responding Team and its team members 
shall be submitted as Appendix B to Volume 1: 

4.1 Legal Issues 

Identify and explain any significant anticipated federal or District legal issues relating to the Responding 
Team or any Responding Team members which the Responding Team must resolve in order to deliver the 
Project and perform its obligations under a DBOM Contract and/or PDA. 

4.2 Legal Liabilities 

Provide a list and a brief description of all instances during the last five years involving Transportation 
Projects in which the Responding Team, any Major Team Member or any Responding Team Affiliate was 
(i) determined, pursuant to a determination in a court of law, arbitration proceeding or other dispute 
resolution proceeding, to be liable for a material breach of contract, or (ii) terminated for cause.  For each 
instance, identify an owner’s representative with a current phone and fax number (and e-mail address if 
available).   

As used herein, "Responding Team Affiliate" means and includes, with respect to the Responding Team, 
each Major Team Member, parent companies at any tier, subsidiary companies at any tier, entities under 
common ownership, joint venture members and partners, and other Persons financially liable or 
responsible for such Major Team Member, except those that, within the past five years, (a) have not 
engaged in business or investment in North America and (b) have not been involved, directly or indirectly, 
in the design, construction, management, operation or maintenance for any project listed by an entity 
pursuant to Part B, Volume 1, Section 3.4. 

4.3 Legal Proceedings 

Provide a list and a brief description (including the resolution) of each arbitration, litigation, dispute review 
board and other formal dispute resolution proceeding occurring during the last five years related to a 
Transportation Project and involving a claim or dispute between the project owner and the Responding 
Team, any Major Team Member or any Responding Team Affiliate, involving an amount in excess of the 
smaller of (a) 2% of the original contract value or (b) $500,000 on projects with a contract value in excess 
of $25 million.  Include items that were subject to arbitration, litigation, dispute review board or other formal 
dispute resolution proceedings even if settled without completion of the proceeding.  As used herein, 
“Responding Team Affiliate” has the same meaning as set forth in Part B, Volume 1, Section 4.2 above. 
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Include a similar list and description for all projects included in the response to Part B, Volume 1, Section 
3.4 involving an amount in excess of $50,000, regardless of the contract value.  For each instance, identify 
an owner’s representative with a current phone and fax number (and e-mail address if available). 

With respect to the information solicited in Part B, Volume 1, Section 4.1, 4.2 and 4.3, failure to provide this 
information, conditional or qualified submissions (e.g., “to our knowledge”, “to the extent of available 
information”, “such information is not readily available”, “such information is not maintained in the manner 
requested”, “such matters are normal in the course of business and will not have a material effect” etc.) to 
requests or questions posed, incomplete or inaccurate submissions or non-responsive submissions, or 
failure to provide information enabling DDOT to contact owner representatives may, in the sole discretion of 
DDOT, lead to a lower evaluation score and/or a “fail” rating for the Responding Team or disqualification 
from the procurement process described herein. 
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VOLUME 2 

Volume 2 of the SOQ shall contain the following items. 

1 Financial Information 

1.1 Form E - Financial Information Summary 

Provide a completed Form E in accordance with the requirements included on such form, reflecting a 
summary of the financial information for (a) the Responding Team (if applicable), (b) each Major Team 
Member, (c) if any of the foregoing is a consortium, partnership or any other form of a joint venture, each 
member, partner or other joint venture member, and (d) any parent company entity that provides a letter of 
support.   

1.2 Financial Statements  

Provide financial statements for each entity providing a Form E in accordance with Part B, Volume 2, 
Section 1.1 above (subject to (a) to (f) below), for the three most recent fiscal years, audited by a certified 
public accountant in accordance with generally accepted accounting principles used in the United States 
(US GAAP) or International Financial Reporting Standards (IFRS).  If financial statements are prepared in 
accordance with principles other than US GAAP or IFRS, provide a letter from a certified public accountant 
addressing the areas of the financial statements that would be affected by a conversion to US GAAP or 
IFRS, and the financial impact thereof.  A restatement of financial information in accordance with US GAAP 
or IFRS is not required. 
 

a) If the Responding Team has provided a completed Form E and support letter from any parent 
company entities pursuant to this RFQ, provide financial statements, on a consolidated basis, only 
for each parent company entity (not for both the parent company and its subsidiary).   

b) Financial Statement information must include: 

 An opinion letter (auditor’s report); 

 Balance sheet; 

 Income statement; 

 Statement of cash flow; and 

 Footnotes. 

c) If the Responding Team, any member of the Responding Team or any other entity for whom 
financial statements are submitted files reports with the U.S. Securities and Exchange 
Commission, then such financial statements shall be provided through a copy of their annual report 
on Form 10-K.  For all subsequent quarters, provide a copy of any report filed on Form 10-Q or 
Form 8-K which has been filed for such reporting entities since the latest filed Form 10-K. 

d) Information in financial statements must be provided in U.S. Dollars, if available.  If financial 
statements are not available in U.S. Dollars, summaries of the income statements, cash flow 
statements and balance sheet for each required period should be provided converted into U.S. 
Dollars by a certified public accountant using the exchange rate prevailing on the last day of the 
applicable fiscal year, with the conversion method(s) explained in an attachment.   
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e) Financial statements must be prepared in English.  If audited financial statements are prepared in a 
language other than English, translations of all financial statement information must be provided 
with the original financial statement information. 

f) If audited financial statements are not available for any entity, the Responding Team shall provide 
unaudited financial statements for such entity, certified as true, correct and complete by the chief 
financial officer of that entity (or, if no such officer exists, the treasurer, principal accounting officer, 
controller, or other similar financial officer). 

1.3 Confidentiality 

The Responding Team shall identify any information which it believes is entitled to confidentiality by placing 
the word “confidential” on each page as described in Part A, Section 6.2. 

1.4 Parent Company Letter of Support 

Where a Major Team Member is a subsidiary of another company, it may provide a letter from its parent 
company, signed by the chief executive officer or chief financial officer (or their respective equivalent 
officers), explicitly guaranteeing the subsidiary’s participation in the Project with the financial support and 
human resources needed by the subsidiary to successfully complete the Project.  For each parent company 
providing such support letter, provide a completed, executed Form B.   

1.5 Surety Letter/ Letters of Credit 

Lead D/B Contractor: Provide a letter from a surety, stating without conditions or qualifications that the 
Lead D/B Contractor is capable at the time of its SOQ submission of obtaining a performance bond and 
payment bond, each in an amount of at least $250 million for the Project.  Letters stating that the 
Responding Team has “unlimited” bonding capacity are not acceptable.  The letter must specify any 
assumptions regarding the provision of support from a parent company of a Responding Team member.  
Any surety company providing such letter must be rated at least “A” or better and “Class VIII” or better by 
A.M. Best and Company, be listed on Treasury Department Circular 570.  Evidence of the surety’s rating 
shall be attached to the letter.  The letter must specifically state that the surety has reviewed this RFQ and 
is familiar with the scope proposed, and evaluated the Lead D/B Contractor’s backlog and work-in-progress 
in determining its bonding capacity.  

The requirement to provide the surety letter and the bond amounts referenced above are solely for the 
purposes of evaluating the Responding Team’s financial qualifications and should not be construed as an 
indication of the ultimate security requirements for the Project. 

As an alternative to a surety bond, the Responding Team may submit a letter from a bank indicating a 
willingness to issue a letter of credit in the amount of $250 million at the time of the SOQ submission.  To 
be considered valid, the letter must be issued by a bank having long-term, unsecured debt ratings of not 
less than “A/A2”, from one of the major national ratings agencies (Fitch Ratings, Moody’s Investor Services 
and Standard & Poor’s Ratings Group).  The bank’s long term, unsecured debt rating shall be stated in the 
letter of bank support. 

Lead O&M Firm: Provide a letter from a surety, stating without conditions or qualifications that the Lead 
O&M Firm is capable, at the time of its SOQ submission, of obtaining a performance bond and payment 
bond, each in an amount of at least $100 million for the Project.  Letters stating that the Responding Team 
has “unlimited” bonding capacity are not acceptable.  The letter must specify any assumptions regarding 
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the provision of support from a parent company of a Responding Team member.  Any surety company 
providing such letter must be rated at least “A” or better and “Class VIII” or better by A.M. Best and 
Company, be listed on Treasury Department Circular 570.  Evidence of the surety’s rating shall be attached 
to the letter.  The letter must specifically state that the surety has reviewed this RFQ and is familiar with the 
contractual structure proposed, and evaluated the Lead O&M Firm’s existing commitments in determining 
its bonding capacity. 

The requirement to provide the surety letter and the bond amounts referenced above are solely for the 
purposes of evaluating the Responding Team’s financial qualifications and should not be construed as an 
indication of the ultimate security requirements for the Project. 

As an alternative to a surety bond, the Responding Team may submit a letter indicating a willingness to 
issue a letter of credit in the amount of $100 million at the time of the SOQ submission.  To be considered 
valid, the letter must be issued by a bank having long-term, unsecured debt ratings of not less than “A/A2”, 
from one of the major national ratings agencies (Fitch Ratings, Moody’s Investor Services and Standard & 
Poor’s Ratings Group).  The bank’s long-term, unsecured debt rating shall be stated in the letter of bank 
support. 

1.6 Credit Ratings 

Provide the most recent credit rating(s) (if any) for each Major Team Member and parent company 
providing a letter of support, to the extent that such entities have credit ratings.  If no credit ratings exist, 
include a statement specifying that no credit ratings exist for that entity. 

1.7 Material Changes in Financial Condition 

Provide information regarding any material changes in financial condition of each Major Team Member and, 
if applicable, each joint venture member comprising the Major Team Members (and the applicable parent 
company if Financial Statements of a parent company are provided to demonstrate financial standing) for 
the past three years and anticipated for the next reporting period.  

If no material change has occurred and none is pending, each of these entities shall provide a letter from 
their respective chief executive officer, chief financial officer, or treasurer so certifying.  In instances where 
a material change has occurred, or is anticipated, the affected entity shall provide a statement describing 
each material change in detail, actual and anticipated association changes or disruptions in executive 
management, the likelihood that the developments will continue during the period of performance of the 
Project, and the projected full extent, nature and impact, positive and negative, of the changes experienced 
and anticipated to be experienced in the periods ahead.  Include discussion of how the change is 
anticipated to affect the organizational and financial capacity, ability, and resolve of each Major Team 
Member and, if applicable, each joint venture member comprising the Major Team Members (or each 
parent company if Financial Statements of a parent are provided to demonstrate financial standing) as 
applicable, to remain engaged in this procurement and submit a responsive proposal. 

Estimates of the impact on revenues, expenses and the change in equity will be provided separately for 
each material change as certified by the CFO or treasurer. 

References to the notes in the financial statements are not sufficient to address the requirement to discuss 
the impact of material changes.   
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Where a material change will have a negative financial impact, the affected entity shall also provide a 
discussion of measures that would be undertaken to insulate the Project from any recent material changes, 
and those currently in progress or reasonably anticipated in the future.   

If the financial statements indicate that expenses and losses exceed income in each of the three completed 
fiscal years (even if there has not been a material change), the affected entity shall provide a discussion of 
measures that will be undertaken to make the entity profitable in the future and an estimate of when the 
entity will be profitable.  

Set forth below is a representative list of events intended to provide examples of what DDOT considers a 
material change in financial condition.  This list is intended to be indicative only.  At the discretion of DDOT, 
any failure to disclose a prior or pending material change may result in disqualification from further 
participation in the selection process.   

List of Representative Material Changes: 

 An event of default or bankruptcy involving the affected entity, a related business unit within the 
same corporation, or the parent corporation of the affected entity; 

 Any voluntary or involuntary proceeding commenced relating to bankruptcy, insolvency, 
reorganization, or the composition or re-adjustment of debts; 

 A change in tangible net worth of 10% of shareholder equity; 
 A sale, merger or acquisition exceeding 10% of the value of shareholder equity prior to the sale, 

merger or acquisition which in any way involves the affected entity, a related business unit, or 
parent corporation of the affected entity; 

 An adverse change in credit rating over the past three years for the affected entity, a related 
business unit, or parent corporation of the affected entity; 

 Inability to meet material conditions of loan or debt covenants by the affected entity, a related 
business unit or parent corporation of the affected entity which has required or will require a waiver 
or modification of agreed financial ratios, coverage factors or other loan stipulations, or additional 
credit support from shareholders or other third parties; 

 In the current and three most recent completed fiscal years, the affected entity, a related business 
unit in the same corporation, or the parent corporation of the affected entity either: (i) incurs a net 
operating loss; (ii) sustains charges exceeding 5% of the then shareholder equity due to claims, 
changes in accounting, write-offs or business restructuring; or (iii) implements a 
restructuring/reduction in labor force exceeding 200 positions or involves the disposition of assets 
exceeding 10% of the then shareholder equity; and 

 Other events known to the affected entity, a related business unit or parent corporation of the 
affected entity, which represents a material change in financial condition over the past three years, 
or may be pending for the next reporting period. 
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PART C FORMS and EXHIBITS 

FORM A: Transmittal Letter 

FORM B: Information Regarding Responding Team and Major Team Members 

FORM C: Certification 

FORM D-1: Project References 

FORM D-2: Information Regarding Key Personnel 

FORM E: Financial Information Summary 

 

 

Exhibit 1: Contributing Vistas Associated with Federal and Historic Properties Map 

Exhibit 2(a): Project Management Team and Conflicted Parties 

Exhibit 2(b): Utility Related Entities 
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Form A 
Transmittal Letter 

 

RESPONDING TEAM: ______________________________________________________ 

 

 

SOQ Date: [Insert Date] 

 

District Department of Transportation 
4th Floor 
55 M Street, SE 
Washington, DC 20003 

 

Attn:  Mr. Ronaldo Nicholson, P.E.  

 

The undersigned, each a Major Team Member of the Responding Team, submit this proposal and 
qualification submittal (this SOQ) in response to that certain Request for Qualifications dated January 31, 
2014 (as amended, the RFQ), issued by the District Department of Transportation (DDOT) to develop, 
design, construct, operate and maintain transit related facilities within the District of Columbia, as described 
in the RFQ.  Initially capitalized terms not otherwise defined herein shall have the meanings set forth in the 
RFQ. 

Enclosed, and by this reference incorporated herein and made a part of this SOQ, are the items listed on 
the checklist attached as Annex 1 hereto. 

Each Major Team Member acknowledges receipt; understanding and full consideration of all materials 
posted on the Website (www.ocp.dc.gov) as set forth in Part A, Section 3.6, and the following addenda and 
sets of questions and answers to the RFQ: 

[Responding Team to list any addenda to this RFQ and sets of questions and 
answers by dates and numbers prior to executing Form A.] 

Each Major Team Member represents and warrants that it has read the RFQ and agrees to abide by the 
contents and terms of the RFQ and the SOQ. 

Each Major Team Member understands that DDOT is not bound to short-list any Responding Team and 
may reject each SOQ DDOT receives. 

Each Major Team Member further understands that all costs and expenses incurred by it in preparing this 
SOQ and participating in the Project procurement process will be borne solely by the Major Team 
Members, except, to the extent of any payment made by DDOT for work product following short-listing, as 
described in Part A, Section 3.3 of the RFQ. 

Each Major Team Member agrees that DDOT will not be responsible for any errors, omissions, 
inaccuracies or incomplete statements in this SOQ. 

http://www.ocp.dc.gov/
file:///C:/My%20Documents/Project%20Files/Transit%20-%20DDOC%20(P3%20Program)/RFQ%20Docs/as
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This SOQ shall be governed by and construed in all respects according to the laws of the District of 
Columbia. 

Responding Team's business address: 

 

 ___________________________________________________________ 

(No.)   (Street)    (Floor or Suite) 

 ___________________________________________________________ 

(City)  (State or Province) (ZIP or Postal Code) (Country) 

 

State or Country of Incorporation/Formation/Organization: ________________ 

 

[insert appropriate signature blocks from the following page, one for each of the Major Team Members] 
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1. Sample signature block for corporation or limited liability company: 

[Insert Responding Team’s name] 

 

By: ________________________________ 

Print Name: ___________________________ 

Title: ________________________________ 

 

2. Sample signature block for partnership or joint venture: 

[Insert Responding Team’s name] 

By: [Insert general partner’s or member’s name] 

By: _________________________________ 

Print Name: ____________________________ 

Title: _________________________________ 

[Add signatures of additional general partners or members as appropriate] 

 

3. Sample signature block for attorney in fact: 

[Insert Responding Team’s name] 

By: ________________________________  

Print Name: ___________________________ 
 Attorney in Fact 
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ANNEX 1 

CHECKLIST 

 

VOLUME 1  

1. General Information  

a. Form A - Transmittal Letter  

b. Table of Contents  

c. Confidential Contents Index  

d. Executive Summary  

2. Experience  

a. The Responding Team   

b. Major Team Members   

c. Management Structure  

d. Organizational Charts  

e. Relevant Experience  

f. Key Personnel  

Appendix A  

a. Form B  

b. Form C  

c. Teaming Agreements  

d. Form D-1  

e. Key Personnel Resumes  

f. Form D-2  

Appendix B – Legal Qualifications  

a. Legal Issues  

b. Legal Liabilities  

c. Legal Proceedings  

VOLUME 2  

1. Financial Information  

a. Form E  

b. Financial Statements  

c. Parent Company Letters of Support  
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d. Surety Letter/Letters of Credit  

e. Credit Ratings  

f. Material Changes in Financial Condition  

* Annex 1 Checklist shall be included as part of Form A (Transmittal Letter). 
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RESPONDING TEAM: ______________________________________________________ 

 

Form B 
Information Regarding Responding Team and Major Team Members 

 
 
[Submit one copy of this Form B related to each Responding Team member who is a Major Team Member or named 
parent company entity which has provided a letter of support.  If a Responding Team member identified in Form B is a 
joint venture, consortium, partnership, limited liability company or other form of association, provide one copy of this 
Form B for each member of the joint venture, consortium member, partner or limited liability company member of the 
Responding Team member (as applicable).] 

 

Name of Responding Team:  ____________________________________________________________________ 

Name of Firm:  ________________________________________________________________________ 

Year Established: _____________________ Individual Contact:  ____________________________ 

Individual’s Title: _______________________________ 

Federal Tax ID No. (if applicable): _______________  Telephone No.: __________________ 

North American Industry Classification Code: ________________Fax No.: _______________________ 

Name of Official Representative (if applicable): __________________________________________ 

 

Business Organization (check one): 

 Corporation (If yes, then indicate the State and Year of Incorporation.) 

 Partnership (If yes, complete Sections A-C and the Certification form (Form B) for each member.) 

 Joint Venture (If yes, complete Sections A-C and the Certification form (Form B) for each member.) 

 Limited Liability Company (If yes, complete Sections A-C and the Certification form (Form B) for each member.) 

 Other (describe) 

 

A. Business Name:   

 

B. Business Address:   

 Headquarters:   

 Office Performing Work:   

 Contact Telephone Number:   

 

C. If the entity is a Joint Venture, Partnership or Limited Liability Company, indicate the name, role 
and percentage ownership of for each member firm in the space below.  Complete a separate Information 
form (Form B) and certification (Form C) for each member firm and attach it to the SOQ.  Also indicate the 
name and role of each other financially liable party and attach a separate form. 
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 Name of Firm Role 

   

   

   

   

 

Under penalty of perjury, I certify that the foregoing is true and correct, and that I am the firm’s Official 
Representative: 

 

By: _____________________________________ Print Name: ____________________________ 

Title: ____________________________________ Date: _________________________________ 

 

[Please make additional copies of this form as needed.] 
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RESPONDING TEAM: ______________________________________________________ 

 

Form C 
Certification 

 

Responding Team:   

Name of firm/entity: _______________________________________________________(the respondent) 

1. Has the respondent or any affiliate* or any current officer thereof, been indicted or convicted of bid 
(i.e., fraud, bribery, collusion, conspiracy, antitrust, etc.) or other contract related crimes or violations or any 
other felony or serious misdemeanor within the past five years? 

 Yes  No 

If yes, please explain: 

 

 

2. Has the respondent or any affiliate* sought protection under any provision of any bankruptcy act 
within the past ten years? 

 Yes  No 

If yes, please explain: 

 

 

3. Has the respondent or any affiliate* been disqualified, removed, debarred or suspended from 
performing work for the federal government, any state or local government, or any foreign governmental 
entity within the past ten years? 

 Yes  No 

If yes, please explain: 

 

 

4. Has the respondent or any affiliate* been found liable in a civil suit or found guilty in a criminal 
action for making any false claim or other material misrepresentation to a public entity within the past ten 
years? 

 Yes  No 

If yes, as to each such inquiry, state the name of the public agency, the date of the inquiry, the 
grounds on which the public agency based the inquiry, and the result of the inquiry. 
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5. Has any construction project within the past ten years performed or managed by the respondent or, 
to the knowledge of the undersigned, by any affiliate* involved repeated or multiple failures to comply with 
safety rules, regulations, or requirements? 

 Yes  No 

If yes, please identify the team members and the projects, provide an explanation of the 
circumstances, and provide owner contact information including telephone numbers. 

 

 

6. Has the respondent or any affiliate* been found, adjudicated or determined by any federal or state 
court or agency (including the Equal Employment Opportunity Commission, the Office of Federal Contract 
Compliance Programs and any applicable District of Columbia governmental agency) to have violated any 
laws or Executive Orders relating to employment discrimination or affirmative action within the past ten 
years, including Title VII of the Civil Rights Act of 1964, as amended (42 U.S.C. Sections 2000 et seq.); the 
Equal Pay Act (29 U.S.C. Section 206(d)); and any applicable or similar District of Columbia law? 

 Yes  No 

If yes, please explain: 

 

 

7. Has the respondent or any affiliate* been found, adjudicated, or determined by any state court, 
state administrative agency, including the District of Columbia Department of Employment Services (or its 
equivalent), federal court or federal agency, to have violated or failed to comply with any law or regulation 
of the United States or any state within the past ten years governing prevailing wages (including payment 
for health and welfare, pension, vacation, travel time, subsistence, apprenticeship or other training, or other 
fringe benefits) or overtime compensation? 

 Yes  No 

If yes, please explain: 

 

 

8. With respect to each of Questions 1-7 above, if not previously answered or included in a prior 
response on this form, is any proceeding, claim, matter, suit, indictment, etc. currently pending against the 
respondent that could result in the respondent being found liable, guilty or in violation of the matters 
referenced in Questions 1-7 above and/or subject to debarment, suspension, removal or disqualification by 
the federal government, any state or local government, or any foreign governmental entity? 

 Yes  No 

If yes, please explain and provide the information requested as to such similar items set forth in 
Questions 1-7 above. 
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_______________________ 

*The term “affiliate” means a Person that, directly or indirectly, through one or more intermediaries has 50% 
or more voting or economic interest in the respondent or controls, is controlled by or under common control 
with the respondent. 

Under penalty of perjury, I certify that the foregoing is true and correct, and that I am the respondent’s 
Official Representative: 

 

By:       

 

Print Name:      

 

Title:       

 

Date:       
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RESPONDING TEAM: ______________________________________________________ 

 

Form D-1 
Project References 

Project Name and 
Contract Number 

Owner 
Information(1) 

Project 
Description 

Dates Work 
Performed 

Construction 
Value 

Annual O&M 
Value(3) 

Description and Amount of 
Work Performed(4) 

Project Outcome or 
Current Status 

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        
The information requested should be presented above and supplied separately in a Microsoft Excel or similar file format. 

Notes: 

(1) For owner information, provide owner’s name, address, contact name and current email address, phone and fax numbers. 
(2) Provide operations and maintenance value if the entity’s role involved operations and maintenance 
(3) Describe the work and state the percent or dollar value of the (a) design and construction work the entity performed/was responsible for (if the entity is a design-builder); (b) the construction work performed/was 

responsible for (if a developer or constructor); or (c) the design work performed (if the entity is a designer).  For example, a member of a JV with a 30% stake in a $200 million project would insert 30% or $60 million; an 
engineer who performed $10 million worth of work on a $100 million project would insert 10% or $10 million. 
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RESPONDING TEAM: ______________________________________________________ 

Form D-2 
Information Regarding Key Personnel 

Key Personnel Position Name of Key Personnel & References Name/Phone Number 

Project Manager 

Key Personnel Name: 

Reference 1: 
Reference 2: 
Reference 3: 

Construction Manager 

Key Personnel Name: 

Reference 1: 
Reference 2: 
Reference 3: 

Construction Superintendent 

Key Personnel Name: 

Reference 1: 
Reference 2: 
Reference 3: 

Design Manager 

Key Personnel Name: 

Reference 1: 
Reference 2: 
Reference 3: 

Lead Design Engineer 

Key Personnel Name: 

Reference 1: 
Reference 2: 
Reference 3: 

Independent Quality Manager 

Key Personnel Name: 

Reference 1: 
Reference 2: 
Reference 3: 

Design Quality Manager 

Key Personnel Name: 

Reference 1: 
Reference 2: 
Reference 3: 

Operation and Maintenance 
Manager 

Key Personnel Name: 

Reference 1: 
Reference 2: 
Reference 3: 

Bus Operation Manager 

Key Personnel Name: 

Reference 1: 
Reference 2: 
Reference 3: 

Streetcar Operation Manager 

Key Personnel Name: 

Reference 1: 
Reference 2: 
Reference 3: 

DBE Workforce Development 
Manager 

Key Personnel Name: 

Reference 1: 
Reference 2: 
Reference 3: 
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RESPONDING TEAM: _______________________________________________________________________ 

 

Form E 
Financial Information Summary for Major Team Members 

The Chief Financial Officer, Treasurer or equivalent financial officer from each reporting entity must certify the information on this form as 
complete, true and accurate.  Information should be derived from audited financial statements where possible.  Audited financial 
statements will prevail over this table. 

ENTITY AND YEAR ROLE ON THE 

RESPONDING TEAM  

SHARE  HOLDERS (2) TOTAL 

REVENUES* 

PRE-TAX PROFIT* FIXED ASSETS* TOTAL ASSETS 

(4)* 

LONG-TERM 

LIABILITIES* 

SHORT-TERM 

LIABILITIES* 

NET WORTH* TANGIBLE NET 

WORTH* 

GEARING (5) 

            

            

            

            

            

            

            

            

            

 

NOTES: 

(*)  Expressed in thousands (000s) of United States Dollars.  Where applicable, companies should indicate the conversion to United States Dollars, using the exchange rate prevailing on the last day 
of each financial year.  Please identify the benchmark on which the exchange rate is based. 

Notes: 

1) Complete forms for each Major Team Member of the three most recent fiscal years. Separate forms may be used. 
2) List shareholders or equivalent holding a 15% or greater interest in the company (indicate their percentage interest), as well as those having the right to appoint one or more board 

director(s).  If such interest is held by a holding company, a shell corporation or other form of intermediary, also identify the ultimate or parent entity.   
3) Excludes goodwill and intangibles. 
4) Gearing = Long Term Liabilities / Net Worth 
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EXHIBIT 1 
CONTRIBUTING VISTAS ASSOCIATED WITH FEDERAL AND HISTORIC PROPERTIES MAP 

[Attached] 
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EXHIBIT 2(a) 
PROJECT MANAGEMENT TEAM AND CONFLICTED PARTIES 

The following firms may have a conflict of interest.  The Contracting Officer will determine whether an 
organizational conflict of interest exists, and the actions necessary to avoid, neutralize, or mitigate such 
conflict. 

 

 

 

Pursuant to 23 Code of Federal Regulation (CFR) 636.116; Consultants and subconsultants who assist the 
District in the preparation of a RFQ document or supporting documents such as FEIS, IMR, etc., are not 
allowed to participate on a Responding Team.  Responding Teams must provide the District information 
regarding all potential organization conflicts of interest in its proposal, including all relevant facts concerning 
any past, present or currently planned interests which may present an organizational conflict of interest, as 
required by 23 CFR 636.116.  The Contracting Officer will determine whether an organizational conflict of 
interest exists, and the actions necessary to avoid, neutralize, or mitigate such conflict.  

1 HDR Engineering, Inc. 26 Toole Design Group, LLC

2 Allen & Overy LLP 27 Traceries

3 ATS Consulting 28 ZGF Architects, LLP

4 Ball Janik, LLP 29 RK&K

5 Capitol Services Management, Inc. 30 AECOM

6 Collaborative Strategies Group 31 CH2MHill

7 Ernst & Young Infrastructure Advisors, LLC 32 Fort Myer

8 Fitzgerald & Halliday, Inc. 33 McKissack & McKissack

9 George Mason University 34 Dean-Facchina

10 Gorove Slade 35 AMEC

11 Greenhorne & O'Mara, Inc. 36 RDMT

12 Interactive Elements, Inc.

13 Justice and Sustainability Associates, LLC

14 KGP Design Studio, LLC

15 Kittleson & Associates, Inc.

16 Legion Design/ Campbell & Associates

17 LTK Engineering Services

18 Mercado Consultants, Inc.

19 Mosaic

20 Nspire Green

21 Pillar Solutions

22 PRR, Inc

23 Robert Charles Lesser & Co.

24 Shiels Obletz Johnsen, Inc.

25 Stratacomm, LLC
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EXHIBIT 2(b) 
UTILITY RELATED ENTITIES 

 

1 A Better Answer, Inc. 26 Connect Your Home 

2 A1 Dish 27 Consolidated Edison Solutions 

3 AAA Recycling and Trash Removal Services 28 Constellation New Energy 

4 ABOVE NET 29 CSX Transportation 

5 Access High Speed Internet* 30 DC Department of Consumer and Regulatory (DCRA) 

6 ACN Communication  Services, Inc. 31 DC NET 

7 AEP Energy 32 DC Water* 

8 AES Corp 33 DDOT ITS -Communications Department 

9 AiNET 34 DDOT Public Space Utility  

10 Alliant Energy Corp 35 Devonshire Energy 

11 American PowerNet Management 36 Direct Energy 

12 AnswerNet 37 DirecTV* 

13 AOC Connect* 38 dishNet* 

14 AT&T Corporation (TCG)* 39 EarthLink 

15 Best Satellite TV 40 Earthwater Resources 

16 Bollinger Energy Corporation 41 Elite Power Group 

17 Broadview Networks Inc. 42 EMEX Power (independent affiliate) 

18 BTS Communications 43 Ericsson/SPRINT 

19 C & B Trash Removal 44 Express Technologies 

20 Cavalier Telephone Mid-Atlantic, LLC 45 EXPRESS-TEK 

21 Cesarie 46 Fairpoint Communications 

22 Clean Currents 47 Fibergate 

23 Clearview Energy 48 FIBERLIGHT, LLC* 

24 Comcast* 49 FiberNet 

25 Comptel 50 First Communications 
        

  

 *Highlighted companies denote those companies that 
have subsidiaries or multiple divisions with separate 
names      

        

        

 

[Utility Related Entities continue on following page]  
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51 Florida Power & Light Co. 77 Public Utilities Report 

52 Function Enterprise Inc 78 QWEST * 

53 Gateway Energy Services Corporation (Econnergy Energy) 79 R&R Electric Company 

54 GDF Suez Energy Resources NA 80 RCN 

55 Glacial Energy 81 RCN Starpower 

56 Hess Corporation 82 Reliant Energy 

57 Horizon Power & Light 83 Rockville Water SVC 

58 Integrys Energy Services 84 Satellite Country 

59 Level 3 Communications 85 Satellite Internet Pros 

60 Liberty Power 86 Sidera Networks 

61 Made Wireless 87 Sirius Radio (Formerly XM) 

62 Matrix Telecom, Inc dba Matrix Business Technologies dba Trinsic 88 Sky Electric, LLC 

63 MCM Select 89 SPRINT 

64 Mediacom* 90 Starion Energy 

65 Metro Waste, Inc 91 Starpower Communications, LLC dba RCN 

66 MetroMedia Energy 92 The Zayo Group 

67 Metropolitan Telecommunications of DC, Inc (MetTel) 93 Tiger Natural Gas 

68 MidAmerican Energy 94 Time Warner Cable Authorized Agent 

69 Nationwide Broadband Direct 95 TW Telecom 

70 Next Era Energy Services 96 UGI Energy Link 

71 Noble Americas Energy Solutions 97 United States Telecom Assn 

72 NOVEC Energy Solutions 98 Utilities Tele-communications 

73 NUSTAR* 99 Verizon* 

74 Pennsylvania Power & Light 100 Viridian Energy 

75 Pepco Energy Services* 101 Washington Gas Co.* 

76 Public Service Enterprise Group 102 Washington Suburban Sanitary Commission 

    103 Win for Energy 

    104 WMATA 

    105 X-O Communications 

        

   *Highlighted companies denote those companies that have 
subsidiaries or multiple divisions with separate names  

    

 


